
H A R R I S    C O U N T Y 

OFFICE OF THE COUNTY ENGINEER   1001 Preston, Suite 500 

Houston, Texas 77002 
(713) 755-5370

March 17, 2021 

Honorable County Judge 
& Commissioners 

SUBJECT: Consultant Agreement – Isani Consultants, L.P. 

Recommendation that the County Judge execute an agreement with Isani Consultants, L.P. in 
the amount of $103,292 for Professional Engineering and related Services to construct Gosling 
Road 3 located in Precinct 4 (UPIN 15104MF0CC03). 

Sincerely, 

John R. Blount, P.E. 
County Engineer 

Attachment 

cc:  Commissioner R. Jack Cagle 
 Cheryl Guenther 
 Pamela Rocchi 
 Freddie Jebousek 
 Dennis Johnston 
 Kiley Holbrook 































Exhibit A for Construction Phase Agreement updated 2018

EXHIBIT A: SCOPE OF CONSTRUCTION PHASE SERVICES 

Construction Phase Services 

a. Attend and assist the County in pre construction conference(s), bi weekly
meetings and any other project meetings as requested.

b. Make periodic site visits (not less than bi weekly) to become generally familiar
with the work progress, the quality of the work and to determine if the work is
proceeding in accordance with the Contract Documents.

After each site visit or project meeting, prepare and distribute written minutes as 
directed by the County (including work progress, quality of work performed, 
traffic control, storm water pollution prevention, etc.) pursuant to the Contract 
Documents. A copy of each report shall be submitted to the County within three 
(3) working days.

Within twenty four (24) hours of implementation of each traffic control 
phase/step, perform a daytime and nighttime site visit and submit a letter with 
the findings to the County. 

In performing these services, endeavor to protect the County against defects and 
deficiencies in the work.  However, the Engineer does not guarantee the 
performance of their Contracts nor accepts responsibility for the Contractor's 
means, methods and worker's safety. The Engineer shall not be responsible for 
the acts or omissions of the Contractor, or of any of their subcontractors, 
suppliers, or vendors. 

c. Consult with and advise the County, as often as requested, during  construction.
Issue instructions and/or reports as requested by the County within three (3)
working days of the request.

d. Review and submit comments on all project schedules as submitted by the
Contractor.
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e. Maintain the project through applicable web-based information systems. 
Prepare and provide to the County a list of all project bid items that require 
submittals. Review and approve/disapprove submittals as submitted by the 
Contractor for compliance with design concepts, the Contract Documents and 
with the applicable specifications. 

f. Participate with the County's representatives in the Substantial Completion 
and/or Final Inspection of the Project. Conduct inspections to determine the 
dates of Substantial and Final Completion. 

g. Correct errors and omissions in the drawings and specifications as requested by 
the County. 

Engineer must render the following Additional Services, as directed by the County Engineer 

1. 
Surveying Services.  

2. Perform changes in the drawings and specifications that are outside the scope of 
the project. 

3. Perform engineering services as necessary for the completion of required 
traffic signals. 

4. Prepare and deliver to the County one set of the record drawings in pdf format 
on a C D /DVD media including 
(drawings to be indexed in chronological order by sheet number).  Drawings 
shall show all changes made during construction based on change orders, 
marked up prints, drawings, and other data furnished by the Contractor to the 
County. If the project includes traffic signalization, also furnish laminated 11" x 
17" sheet(s) showing the signal layout as constructed. 



Scope for Construction Phase Surveying Services 

SCOPE  F O R  CONSTRUCTION  PHASE  SURVEYING  SERVICES 

ADDITIONAL SERVICE LINE ITEM  CONTROLS, CENTERLINE STAKING, AND TEMPORARY BENCHMARKS 

1. Recover and verify existing control monumentation necessary to perform the
services required under the project.

2. Establish centerline control.

3. Reference all horizontal control to the alignment in the construction drawings for
the project.

4. Base all vertical control on the benchmarks identified in the construction drawings
for the project.

5. Reference all horizontal control to the alignment in the construction drawings for
the project.

6. Stake the centerline at the beginning and ending point of the alignment and at
1000 foot intervals.  Stake all PC's, PT's, PI's.

7. Establish temporary benchmarks within 500 feet of the beginning and ending
points of the alignment and at 1,000 feet intervals throughout the project outside
of the proposed construction area.

8. Stake the right of way line, based on iron rods found or set during project design,
with lathes and flagging on both sides of the Project alignment at 1,000 foot intervals.

9. Prepare a survey control drawing showing the centerline points established in the
field and locations by station and offset to the temporary benchmarks.








