
PROFESSIONAL SERVICES AGREEMENT 
(Professional Engineering Services) 

1. PARTIES

1.1 Parties.  The Parties to this Professional Services Agreement (“Agreement”) are EPIC Transportation 

Group, LP (“Engineer”) and Harris County (“County”), on behalf of its Harris County Engineering 
Department (“HCED”). County and Engineer each may also be referred to individually herein as a “Party,” 
or collectively as the “Parties.” 

2. PURPOSE

2.1 Project Description. County desires for professional engineering services for a new traffic signal with 
pedestrian related appurtenances at the intersection of Peek Road and Castello Lakes Drive, located in 
Harris County, Precinct 4 ("Project"). This Project is also identified as UPIN 24035MF3AU01. 

2.2 Summary of Scope of Work. In addition to any applicable attachments to this Agreement describing the 
Scope of Work, County desires that Engineer provide Professional Engineering Services for survey, design, 
and construction of the Project, as further described in Exhibit A attached. 

2.3 Professional Engineering Services.  The professional services to be performed under this Agreement are 
within the scope of professional engineering, as defined by state law, and will be provided in connection 
with the professional employment or practice of a person who is licensed or registered as a professional 
engineer.  The professional engineering services shall be performed in accordance with Tex. Occ. Code 
Ann. §§ 1001.001, et. seq, as amended. 

2.4 Professional Services Procurement Act.  The work to be performed under this Agreement cannot be 
purchased on the basis of competitive bids since it is encompassed within Texas Government Code § 
2254.002(2). 

3. ENGINEER’S REPRESENTATIONS

3.1 Applicable Expertise. Engineer and the person executing this Agreement on behalf of Engineer certify and 
represent that Engineer (including Engineer’s agents, employees, volunteers, and subcontractors, as 
applicable) possesses the skills, qualifications, expertise, experience, education, knowledge, ability, and 
financial resources to perform all services and/or deliverables contemplated in this Agreement without 
significant disruption of those deliverables.  

3.2 Permits and Licensing. Engineer represents that Engineer (including Engineer’s agents, employees, 
volunteers, and subcontractors, as applicable) possesses all special certifications, licenses, inspections and 
permits required by law to carry out the Scope of Work contemplated in this Agreement.  Engineer’s agents, 
employees, volunteers, and subcontractors, as applicable, shall maintain appropriate accreditation and 
licensing, as required, through the State of Texas or other applicable licensing entities.  Prior to the 
performance of any services under this Agreement, Engineer shall, upon written (including electronic) 
request, provide proof of valid licensure to HCED (including a listing of all licenses and expiration dates). 

3.3 Authorized to Conduct Business. Engineer represents that Engineer is authorized to conduct the business 
and carry out the Scope of Work contemplated in this Agreement.  Prior to starting performance under this 
Agreement, Engineer shall, upon written (including electronic) request, provide proof to HCED of the 
authority to do business in this state or at the location specified in this Agreement. 

3.4 Ability to Perform. HCED will award contracts only to the most highly qualified available responsible 
provider/contractor possessing the ability to perform successfully under the terms, conditions, and budget 
of a proposed procurement.  Consideration will be given to such matters as provider integrity, compliance 
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with public policy, record of past performance, and financial and technical resources.  Engineer represents 
that Engineer has the administrative, managerial, and financial capability to ensure proper planning, 
management and completion of the Scope of Work described in this Agreement and further has the 
administrative capacity and capabilities to carry out all duties and responsibilities under this Agreement. 

 
3.5 Conflict of Interest Certification. Pursuant to Chapter 176 of the Texas Local Government Code, Engineer 

certifies that Engineer has completed any required conflict of interest disclosures or questionnaires (see 
www.ethics.state.tx.us).  If this certification is materially incomplete or inaccurate, Engineer acknowledges 
that County shall have the right to terminate this Agreement without prior notice. 

 
3.6 Certificate of Interested Parties Form 1295. Engineer certifies that it has accurately completed and 

submitted a notarized Certificate of Interested Parties Form 1295 (“Form 1295”) in accordance with Texas 
Government Code §2252.908 and the rules adopted thereunder. Engineer acknowledges that it is 
responsible for making any and all necessary updates and/or corrections to the applicable Form 1295 during 
the term of this Agreement. Engineer must either (1) mail the completed Form 1295 to the Harris County 
Engineering Department at 1111 Fannin Street, 11th Floor, Houston, TX 77002, Attn: Administrative 
Services or (2) submit the form by email to HCEDAdminSvcs@harriscountytx.gov.  
 

3.7 Disbursements to Persons with Outstanding Debt Prohibited.  Engineer certifies, by execution of this 
Agreement, that neither Engineer nor any of Engineer's principals owe any debts as defined in Local 
Government Code Section 154.045 (including delinquent property taxes).  Engineer understands that 
certain disbursements are prohibited and that County may apply any funds due to Engineer under this 
Agreement to any outstanding balance of certain debts pursuant to Section 154.045.  If this certification is 
inaccurate, County may also terminate this Agreement.  In addition, Engineer hereby assigns any payments 
under this Agreement to the Harris County Tax Assessor-Collector for the payment of any current or future 
delinquent taxes. 

 
3.8 Internet Access.  Engineer shall maintain appropriate  internet access, which will enable Engineer to access 

any secure online invoicing, reporting, or other web-based system designed for more efficient 
communication with HCED.  As requested, Engineer shall submit required reports, invoices and related 
documents through an applicable secure internet site in a manner required to protect any confidential 
information submitted.  Engineer shall review all instruction materials and/or attend all HCED provided 
training that is necessary for Engineer to properly utilize applicable web-based information systems. 

 
4.  SPECIFIC SCOPE OF WORK/SERVICES AND/OR DELIVERABLES 

 
4.1 Specific work, products, services, licenses and/or deliverables.  Engineer shall provide the work, products, 

services, licenses and/or deliverables required to be provided by Engineer and as set out in this Agreement 
and in Attachment A and all other referenced attachments incorporated in this Agreement (altogether 
referred to as the Scope of Work).  The provisions in this Agreement labeled 'Scope of Services' or 'Scope 
of Work'  shall take precedence over anything conflicting in any attached Engineer proposal or 
correspondence.  Engineer shall submit any and all project-related documents and invoices through the 
cloud-based project management software utilized by HCED for planning and management of all projects 
using real-time project data. 

 
4.2 Written Authorization. From time to time during the course of this Agreement, HCED may deliver to 

Engineer written (including electronic) authorization (sometimes referred to as a notice-to-proceed, task-
order, work-order or job-order) for providing certain work, products, services, licenses and/or deliverables 
contemplated in this Agreement, which Engineer shall then perform in accordance with this Agreement.  
Engineer shall not begin or proceed to the next design phase of the Scope of Work until Engineer receives 
from HCED a written (including electronic) authorization to proceed.  County shall have no obligation to 
pay for and Engineer shall have no obligation to provide any work, services, products, or deliverables not 
rendered in accordance with a prior written authorization as described by this Section.  Engineer shall 
complete the services called for by the calendar days and by the deadlines specified in this Agreement, 
including exhibits and written authorizations.  
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5.  ADDITIONAL AND SPECIAL REQUIREMENTS 

 

5.1 Cooperation with Other Service Providers.  County may engage the services of other service providers for 
work related to the work, products, services, licenses and/or deliverables in this Agreement.  Engineer shall 
reasonably cooperate with such other service providers and will not commit or permit any act that may 
interfere with the performance of work by any other service provider. 

  
5.2 Non-Assignability.  Unless otherwise authorized in this Agreement, neither party shall assign, in whole or 

in part, any duty or obligation of performance under this Agreement without the express written permission 
of the other party, except that the express written permission of HCED shall be considered the permission 
of County.  Such written permission will not be unreasonably withheld, unreasonably conditioned, or 
unreasonably delayed.  However, with notice to HCED, Engineer may assign this Agreement to any affiliate 
of Engineer that controls, is controlled by, has resulted from a merger with, or is under common control 
with, Engineer  if the assignee is at least as capable and qualified to provide the deliverables contemplated 
in this Agreement. This provision is not intended to restrict any assignment that is required by Section 9.406 
of the Texas Business and Commerce Code.  

 
5.3 Independent Contractor/Parties.  County expects Engineer to meet the high standards set forth in this 

Agreement and looks to Engineer for results only.  Unless otherwise required by law or regulation, County 
shall not direct the methods used to obtain those results, and Engineer shall perform the services as an 
independent contractor under the sole supervision, management, direction, and control of Engineer.  As an 
independent contractor, Engineer will accept directions pertaining to the goals to be attained and the results 
to be achieved, as applicable, pursuant to this Agreement, but Engineer shall be solely responsible for the 
manner in which Engineer will perform the services under this Agreement.  Any methods that might be 
discussed in any training sessions given by HCED are not mandatory unless specifically required in writing 
in this Agreement or by law.  Engineer is not obligated to maintain any set, regular hours, nor to perform 
any set number of hours of service in fulfilling the obligations under this Agreement, unless otherwise 
specifically set out in this Agreement.  This Agreement is not intended to create a joint enterprise, joint 
venture, business partnership, agency, franchise, or employment relationship, under Texas law.  The 
personnel and staff of Engineer are independent contractors or employees of Engineer and shall not for any 
purposes be considered employees or agents of County.  Engineer assumes full responsibility for the actions 
of any employees and agents while performing any services incident to this Agreement, and Engineer shall 
remain solely responsible for the supervision, daily direction, control and payment, if any, of salaries 
(including withholding of income and social security taxes), workers’ compensation or disability benefits 
and like requirements and obligations. 

 
5.4 Employee Retention.  Engineer agrees to maintain the organizational and administrative capacity and 

capabilities to carry out all duties and responsibilities under this Agreement.  The personnel Engineer 
assigns to perform the duties and responsibilities under this Agreement will be properly trained and 
qualified for the functions they are to perform.  If specific qualifications are set forth in job descriptions 
required by the funding entity and/or in this Agreement, unless a written waiver is granted, Engineer shall 
only assign personnel with the required qualifications to fulfill those functions.  Notwithstanding transfer 
or turnover of personnel, Engineer remains obligated to perform all duties and responsibilities under this 
Agreement without degradation and in accordance with the terms of this Agreement. 

 
5.5 Significant Organizational Change Notification. Engineer shall notify County immediately and in advance 

of any significant organizational change that could affect Engineer's ability to carry out all duties and 
responsibilities under this Agreement, including any change of Engineer's name or identity, ownership or 
control, or payee identification number.  Engineer shall also provide written notice to County within 10 
working days of the change.  Engineer shall provide ownership information to County immediately upon 
any such change. 

 
5.6 Adverse Actions Reporting.  Engineer shall inform HCED, in writing, of any concluded investigation of 

Engineer (including Engineer’s agents, employees, volunteers, and subcontractors, as applicable, providing 
work, products, services, licenses and/or deliverables under this Agreement) that is conducted by or on 
behalf of a government entity or other licensing or accreditation entity (including any state board of 
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examiners) and whose outcome included public censure or other public sanction (or any pending 
investigations, administrative actions, or lawsuits, that relate to the work under this Agreement or that could 
adversely affect any performance or obligation in this Agreement).  If at any time a license of Engineer’s 
agents, employees, volunteers, and subcontractors, as applicable, providing work, products, services, 
licenses and/or deliverables under this Agreement required to be maintained to fulfill the Commitments in 
this Agreement is suspended, revoked or is determined to be out of compliance in Texas or any other state, 
this Agreement may be terminated immediately without prior notice, at the option of HCED, effective the 
date of the suspension, revocation or non-compliance.  Engineer is not entitled to receive payment for 
services that were performed by Engineer while the required license was suspended or revoked.  Engineer 
agrees to immediately inform HCED, in writing, of any adverse professional review action that is taken by 
a professional association or society and that is based on the professional competence or professional 
conduct of Engineer’s agents, employees, volunteers, and subcontractors, as applicable, providing work, 
products, services, licenses and/or deliverables under this Agreement.  County may, at its sole option, 
terminate this Agreement, upon notice of such adverse professional review action. 

 
5.7 Subcontracts.  Unless otherwise explicitly set out in this Agreement, Engineer shall not enter into any 

subcontract for the work, products, services, licenses and/or deliverables under this Agreement unless, prior 
to any written authorization to proceed with work done in part by the subcontractor, Engineer has provided 
to HCED the qualifications of the subcontractor to perform and meet the standards of this Agreement.  
Engineer shall comply with all Texas Administrative Code and Texas professional licensing agency 
requirements for choosing any professionally-licensed subcontractor. 

 
5.8 Professional Standards.  Where specifically-applicable standards are not explicitly set forth in this 

Agreement, as someone with expertise in the field, Engineer must provide the work, products, services, 
licenses and/or deliverables in accordance with generally-accepted standards applicable to Engineer’s 
profession or industry.  Engineer and County agree and acknowledge that County is entering into this 
Agreement in reliance on the Engineer's competence and qualifications, as those were presented to County 
by Engineer with respect to professional services.  Engineer shall at all times utilize the skill and attention 
to fully, timely, and properly render professional services for the development of The Project to final 
completion as set out in, or reasonably inferred from, the Scope of Work/Services.  This shall be done in a 
manner utilizing the degree of care ordinarily used by licensed professionals performing similar services 
on projects of a similar nature and scope within the State of Texas.  A professional engineer assigned by 
Engineer to manage the Scope of Work who is licensed to practice in the State of Texas shall be present 
and represent Engineer at meetings of any official nature concerning The Project, including, but not limited 
to, scope meetings, status meetings, pre-bid meetings, any pre-construction meetings and any construction 
meetings (for construction-related projects) with County staff and/or contractors, unless otherwise set forth 
in the Scope of Work or approved in writing by HCED. 

 
5.9 County Procedures.  To effectively perform the services stated above, Engineer must become familiar with 

various procedures, policies, data collection systems, and other information of County.  Engineer shall 
adhere to all applicable County engineering guidelines, standards, and design criteria (see 
http://www.eng.hctx.net).  HCED will assist Engineer in obtaining the information.  Unless otherwise 
required by law, Engineer agrees to keep any sensitive information confidential and not disclose it to outside 
parties without first obtaining County’s written authorization. 

 
5.10 Ownership of Work Product.  For the purposes of assigning ownership of Engineer work product, the work 

performed will be deemed, to the extent authorized by law, to have been done on a works-made-for-hire 
basis, as that term is understood in copyright law.  In the event and to the extent that such works are 
determined not to constitute works-made-for-hire, Engineer hereby irrevocably assigns and transfers to 
County all right, title, and interest in such works, including, but not limited to, copyrights.  County shall be 
the absolute and unqualified owner of all completed or partially-completed Engineer work product prepared 
pursuant to this Professional Services Agreement and shall have the same force and effect as if prepared by 
County, including mylar reproducibles, drawings, preliminary layouts, electronic documents and drawings, 
record drawings, sketches, plans, cost estimates, inventions, designs, computer input/output information, 
computer applications, software, firmware, computations, and other documents (including the original 
electronic file format).  Engineer may retain one set of reproducible copies for  Engineer's sole use in 
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preparation of studies or reports for County only.  Engineer is expressly prohibited from selling, licensing 
or donating such documents, or using such documents in the preparation of other work for any other client, 
without the prior express written permission of HCED.  Engineer warrants that  Engineer's work product 
will not in any way constitute an infringement or other violation of any copyright, trade secret, trademark, 
patent, invention, proprietary information, non-disclosure, or any other right of any third party, and 
Engineer will defend any claim, suit, or proceeding brought against County on the issue of infringement of 
any copyright by virtue of anything supplied by Engineer to HCED under this Agreement. 

 
5.11 Trade Secrets.  In connection with the work, products, services, licenses, Scope of Work, and/or 

deliverables provided under this Agreement, HCED may disclose to Engineer certain documents, data, 
and/or other information that is proprietary, confidential, or a trade secret (Trade Secrets).  Engineer must 
not divulge or otherwise make unauthorized use of Trade Secrets or other protected information, 
procedures, or policies of HCED, any former employee, contractor, client, customer, or consultant, in the 
exercise of duties under this Agreement.  Except to the extent authorized by a third party, neither Party shall 
copy, recreate, or use any proprietary information of a third party in the performance of services under this 
Agreement. 

 
5.12 Nondisclosure and Confidentiality of Information.  To the extent permitted by law, Engineer must keep 

confidential the contents of all discussions with local, state, and federal officials, as well as the contents of 
all local, state, and federal records and all other information obtained during performance under this 
Agreement.  To fulfill Engineer’s obligations under this Agreement, Engineer may be provided access to 
information, systems, operations, or procedures that are security sensitive or have been identified as 
confidential.  This confidential information may include information from one of the government entity 
funding sources, such as a Texas or federal agency.  Engineer and the person executing this Agreement on 
behalf of Engineer acknowledge that (a) access to this information (whether electronic, written or oral, 
formal or informal) is provided solely to Engineer for the purpose of discharging the duties in this 
Agreement, (b) premature or unauthorized disclosure of this information can irreparably harm the interests 
of County and may constitute a violation of state and/or federal law, and (c) the information may represent 
confidential or proprietary information, the release of which may be restricted or prohibited by law.  
Therefore, Engineer must (1) not access any information without express written authorization of HCED; 
(2) not copy, recreate, or use any information or document obtained in connection with this Agreement 
other than for the performance of this Agreement; (3) to the extent permitted by law, keep confidential the 
contents of all discussions with county, state, and federal officials, as well as the contents of all county, 
state, and federal records and all other information obtained during performance under this Agreement, 
unless authorized in writing by appropriate HCED officials; (4) not, except to the extent required by law, 
or necessary for the performance of this Agreement, release, disclose, reveal, communicate, impart or 
divulge any information or any summary or synopsis of the information in any manner or any form 
whatsoever to outside parties without the express written consent of HCED; (5) take all steps necessary to 
protect confidential information from disclosure to third parties and have a system in effect that must 
include a method to ensure the confidentiality of records and other information relating to any person 
according to applicable federal and state law, rules and regulations; (6) not reproduce, copy, or disseminate 
such confidential information, except to those who need to know such information and are obligated to 
maintain its confidentiality, including Engineer’s partners, principals, representatives or employees as 
necessary to fulfill obligations under this Agreement; (7) notify HCED immediately of all requests for 
confidential information; and (8) immediately report to HCED all unauthorized disclosures or uses of 
confidential information. 

 
5.13 Public Comment and Public Information Act.  To the extent permitted by law, all contact with the news 

media, citizens of County, the State of Texas or other governmental agencies concerning The Project will 
be the responsibility of HCED.  In the event Engineer is subject to the Texas Public Information Act, upon 
receipt of a written request for any information by Engineer developed in the performance of services under 
this Agreement, Engineer shall provide written notice to HCED of the request along with a copy of the 
request, and give HCED the opportunity to respond to the request prior to any release by Engineer. Unless 
required by law, under no circumstances shall Engineer release any material or information developed in 
the performance of services under this Agreement without the express prior written permission of HCED. 
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5.14 Applicable Laws.  Engineer shall comply (and assure compliance by Engineer’s agents, employees, 
volunteers, and subcontractors, as applicable, providing work, products, services, licenses and/or 
deliverables under this Agreement) with all applicable state, federal, and local laws, ordinances, regulations, 
executive orders, rules, directives, standards, guidelines, and instructions relating to the work to be 
performed.    Engineer shall immediately bring to County’s attention any conflicts between any applicable 
state, federal, and local laws, ordinances, regulations, executive orders, rules, directives, standards, 
guidelines, and instructions relating to the work to be performed.  If laws or regulations change and affect 
any provision of this Agreement, this Agreement shall be deemed amended to conform to those changes in 
the laws or regulations on the date such laws or regulations become effective.  If any such changes (that 
occur after the effective date of this Agreement and that Engineer should not reasonably have anticipated) 
require significant changes or additions to the Scope of Work that were not contemplated by the Parties, 
the Parties shall negotiate in good faith for the purpose of creating reasonable and equitable written 
modifications to this Agreement. 

 
5.15 Records Retention and Management.  Engineer shall maintain complete, accurate, and readily accessible 

records that are necessary to document and support the fulfillment of the obligations in this Agreement, 
including performance, design, underlying calculations, and financial records, as well as a copy of this 
Agreement.  Engineer shall maintain and make available for inspection the Records for a minimum of four 
(4) years following either the end of the federal fiscal year in which any obligations were performed under 
this Agreement or the termination date of this Agreement, whichever is longer (or longer if necessary to 
resolve any litigation, claims, financial management review, or audit findings).   

  
5.16 Authority of Harris County Engineer.  The Harris County Engineer ("County Engineer") shall decide any 

and all questions that may arise as to the interpretation of this Agreement and all questions as to the 
acceptable fulfillment of this Agreement by Engineer.  It is mutually agreed by both Parties that the County 
Engineer shall act as referee between the Parties in all questions arising under the terms of this Agreement 
and that the decisions of the County Engineer shall be final and binding alike on all Parties.  If agreed to in 
writing by Engineer and the County Engineer (or designee), Engineer and the County Engineer may make 
adjustments to the Scope of Work that do not destroy the purposes of this Agreement. In making the 
aforementioned adjustments to the Scope of Work, Engineer and the County Engineer may adjust any 
corresponding firm fixed or maximum prices that neither increase the maximum amount of funds that 
Commissioners Court has authorized to be encumbered nor destroy the purposes of this Agreement.  Any 
of the aforementioned adjustments to the Scope of Work and/or corresponding adjustments to any firm 
fixed or maximum prices (collectively, “Adjustments”) may be reflected by a written Special Amendment 
to the Scope of Work in this Agreement (“Special Amendment”). Nothing contained in this section shall 
be construed to authorize the County Engineer to alter, vary, or amend any of the terms or provisions of 
this Agreement, other than the aforementioned Adjustments.  The County Engineer is authorized on behalf 
of the County to make Adjustments (as defined herein) and execute a corresponding Special Amendment 
without further action by Commissioners Court. The Harris County Auditor  ("County Auditor") is 
authorized, without further action by Commissioners Court, to certify additional funding for any 
Adjustments upon execution of a Special Amendment by the County Engineer. 

 
5.17.   Foreign Terrorists Organizations. In accordance with Tex. Gov’t Code Ann. Chapter 2252 Subchapter F, 

Engineer warrants and represents that, at the time of execution of this Agreement and for the duration of 

the Term of this Agreement and any Renewal Terms, Engineer does not appear on the Texas State 

Comptroller’s list of companies known to have contracts with or provide supplies or services to a foreign 

terrorist organization. 

5.18   Anti-Boycott. In accordance with Tex. Gov’t Code Ann. § 2270.002, Engineer warrants and represents that 

it does not boycott Israel and agrees that it will not boycott Israel during the term of this contract. 

6.  INSURANCE 

 

6.1 Coverage and Limits. During the Term of this Agreement and any extensions thereto, Engineer at its sole 
cost and expense shall provide insurance of such type and with such terms and limits as may be reasonably 
associated with this Agreement. As a minimum, Engineer shall provide and maintain the following 
coverage and limits: 
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(a) Workers Compensation, as required by the laws of Texas, and Employers’ Liability, as well as 

All States, United States Longshore & Harbor Workers Compensation Act and other 
endorsements, if applicable to the Project, and in accordance with state law. 

Employers’ Liability 
(i) Each Accident    $1,000,000 
(ii) Disease – Each Employee  $1,000,000 
(iii) Policy Limit    $1,000,000 

(b) Commercial General Liability, including but not limited to, the coverage indicated below. This 
policy will provide coverage for personal and bodily injury, including death, and for property 
damage, and include an endorsement for contractual liability. Coverage shall not exclude or 
limit the Products/Completed Operations, Contractual Liability, or Cross Liability. Where 
exposure exists, County may require coverage for watercraft, blasting, collapse, explosions, 
blowout, cratering, underground damage, pollution, and other coverage. County shall be named 

Additional Insured on primary/non-contributory basis.  

(i) Each Occurrence   $1,000,000 
(ii) Personal and Advertising Injury  $1,000,000 
(iii) Products/Completed Operations  $1,000,000 
(iv) General Aggregate (per project)  $1,000,000 

(c) Professional Liability/Errors and Omissions, in an amount not less than One Million Dollars 
($1,000,000) per claim and in the aggregate. 

(d) Umbrella/Excess Liability in an amount not less than One Million Dollars ($1,000,000) per 
occurrence and in the aggregate. County shall be named Additional Insured on primary/non-

contributory basis. 

(e) Automobile Liability insurance to include Engineer’s liability for death, bodily injury, and 
property damage resulting from Engineer’s activities covering use of owned, hired, and non-
owned vehicles, with combined single limit of not less than One Million Dollars ($1,000,000) 
for each accident. County shall be named Additional Insured on primary/non-contributory 

basis. 
 

(f) Any other coverage required of Engineer pursuant to statute. 

6.2 Delivery of Policies. Immediately upon execution of this Agreement and before any Services are 
commenced by Engineer, Engineer shall provide County evidence of all of the above coverage on forms 
and with insurers acceptable to County. Engineer must maintain a valid Certificate of Insurance as described 
herein on file with County at all times during the term of this Agreement. Engineer must either (1) mail the 
Certificate of Insurance to the Harris County Engineering Department at 1111 Fannin Street, 11th Floor, 
Houston, TX 77002, Attn: Administrative Services or (2) submit it by email to 
HCEDAdminSvcs@harriscountytx.gov. 

 
6.2.1 Issuers of Policies. Coverage shall be issued by company(s) licensed by the Texas Department of 

Insurance to do business in Texas, unless said coverage is not available or economically feasible 
except through an excess or surplus lines company, in which case the company(s) should be 
registered to do business in Texas. Companies shall have an A.M. Best rating of at least A-VII.  
 

6.2.2 Certificates of Insurance. Engineer shall provide unaltered Certificates of Insurance which evidence 
the required coverage and endorsements and satisfy the following requirements:  

(a) Be less than 12 months old;  
(b) Include all pertinent identification information for the Insurer, including the company  

name and address, policy number, NAIC number or AMB number, and an authorized 
signature; 
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(c) Include the Project name and reference numbers and indicates the name and address of 
the Project Manager in the Certificate Holder Box; and 

(d) Be appropriately marked to accurately identify: 
(i) All coverage and limits of the policy; 
(ii) Effective and expiration dates; 
(iii)  Waivers of subrogation, endorsement of primary insurance and additional insured 

language, as described herein. 
 

6.2.3 Certified Copies of Policies and Endorsements. Upon request, Engineer shall furnish certified 
copies of insurance policies and endorsements to County.  
 

6.2.4 Renewal Certificates. Renewal certificates are due to County at least thirty (30) days prior to the 
expiration of the current policies.  
 

6.2.5 Subcontractors. If any part of the Agreement is sublet, insurance shall be provided by or on behalf 
of any subcontractor, and shall be sufficient to cover their portion of the Agreement. Engineer shall 
furnish evidence of such insurance to County as well. 

6.3 Additional Insured. Engineer shall include County and its respective officers, directors, agents, and 
employees as an Additional Insured on the Commercial General Liability, Automobile Liability, and 
Umbrella/Excess Liability insurance certificates. Engineer’s coverage shall be primary insurance to any 
similar insurance maintained by County and must contain an endorsement stating such. Coverage to County 
as an Additional Insured on any of Engineer’s insurance coverage shall not be subject to any deductible. 

 
6.4 Deductibles. Engineer shall be responsible for and pay any claims or losses to the extent of any deductible 

amounts applicable under all such policies and waives any claim it may have for the same against County, 
its officers, directors, agents, or employees. 

 
6.5 Claims-made Policies. All insurance policies written on a claims-made basis, including Professional 

Liability/Errors and Omissions, shall be maintained for a minimum of two (2) years following completion 
of all services under this Agreement (“Extended Reporting Period”). Engineer shall obtain or maintain full 
prior acts coverage at least to the effective date of this Agreement in the event of a carrier or policy change. 

 
6.6 Waiver of Subrogation. Engineer waives any claim or right of subrogation to recover against County, its 

officers, directors, agents, and employees (“Waiver of Subrogation”). Each policy required under this 
Agreement must contain a Waiver of Subrogation endorsement. 

 
6.7 Notice of Cancellation, Non-Renewal, or Material Change. Engineer shall provide County with thirty (30) 

days’ minimum written notification in the event of cancellation, non-renewal, or material change to any or 
all of the required coverage. 

 
6.8 Remedies for Noncompliance. Failure to comply with any part of this Section is a material breach of this 

Agreement. Engineer could immediately, and without notice, have all compensation withheld or suspended, 
be suspended from providing further Services, or be terminated from this Agreement for any lapse in 
coverage or material change in coverage which causes Engineer to be in noncompliance with the 
requirements of this Section. 

 

7. FUNDING, COMPENSATION AND/OR BASIS FOR PAYMENT, METHOD, AND LIMITATIONS 

 
7.1. Payments/Compensation.  For and in consideration of the work, products, services, licenses or deliverables 

provided under this Agreement and during the term of this Agreement, subject to the limitations in this 
Agreement, County shall pay Engineer in accordance with the fee schedule and rates specified in this 
Agreement, including in the Attachments up to the total maximum amount specifically appropriated, 
encumbered, and then certified as available by the County Auditor.   

  
7.2. Funding and Appropriations Limit.  County shall have no obligation to pay for and Engineer shall have no 

obligation to provide any work, products, services, licenses and/or deliverables until sufficient funds are 
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certified by the County Auditor.  County intends to initially appropriate, encumber, and certify as available 
by the County Auditor the total maximum sum of One Hundred Seventeen Thousand Eight Hundred 

Eighty-Eight and 40/100 Dollars ($117,888.40) to pay and discharge any and all liabilities that County 
may incur arising out of this Agreement.  Any other provision notwithstanding, County shall never be liable 
to pay Engineer any greater amount under this Agreement than is specifically appropriated, encumbered, 
and then certified as available by the County Auditor. 
 

7.3. Auditor's Certification of Funds.  The issuance of a purchase order pursuant to this Agreement represents 
certification by the Harris County Auditor that funds, in the amount of the purchase order total, are available 
to satisfy all financial obligations of Harris County hereunder. 

 
7.4. Funding Out/Non-Appropriation.  It is further understood that pursuant to Local Government Code Chapter 

111, when and if the work, products, services, licenses and/or deliverables and charges provided for herein 
are equal to or exceed the amounts certified available, Engineer is authorized to terminate some or all of 
Engineer’s work, products, services, licenses and/or deliverables under this Agreement unless the County 
Auditor certifies that additional funds are available, in which event Engineer agrees to continue to provide 
the products, services and/or deliverables to the extent funds are available.  When all the funds certified by 
the County Auditor, together with any additional funds thereafter certified, are expended, County will have 
no further liability, and the sole and exclusive remedy of Engineer will be to immediately terminate this 
Agreement unless the County Auditor certifies additional funds. 

 
7.5. Billing Statements/Invoices.  Unless otherwise indicated in this Agreement, no later than the 10th day after 

the end of each calendar month within the term of this Agreement, Engineer shall submit to HCED a billing 
statement or invoice for all unpaid products, services and/or deliverables, along with any applicable rates, 
including the applicable firm fixed price and any applicable percentage completed for specific 
tasks/deliverables as specified in this Agreement.  The data in the billing statement or invoice must be in a 
format designated by HCED and the County Auditor, and must include any purchase order number.  An 
authorized agent of Engineer must certify and swear under penalty of perjury that the work was performed, 
the work was properly authorized in writing by HCED, and all information contained in the statement or 
invoice is true and correct.  All products, services and/or deliverables billed must be rendered during this 
Agreement term.  Engineer shall submit to HCED billing statements or invoices limited to work done and 
products, services and/or deliverables provided pursuant to this Agreement, and Engineer shall not include 
in such billing statements or invoices any work, products, services, licenses and/or deliverables provided, 
required to be performed, or billed under or pursuant to any other agreements with County.  HCED will 
review each statement or invoice and approve it with any modifications HCED deems appropriate after 
mutual consultation and agreement with Engineer.  HCED will then forward the approved statement or 
invoice to the County Auditor for payment.  County will pay Engineer the proper amounts due and owing 
under this Agreement within thirty (30) calendar days of receipt of the approved statement or invoice to 
extent allowed by law.  Each statement or invoice must include a monthly inventory of work, products, 
services, licenses and/or deliverables provided during the billing period and any other details HCED 
reasonably requests for verification purposes, which might include: 

 
(a) The date(s) work, products, services, licenses and/or deliverables were provided; 
(b) Meetings and lists of attendees, if applicable; 
(c) Detailed description of the work, products, services, licenses and/or deliverables provided; 
(d) The total amount billed, and any other details of the work, hours, or services as may be 

requested by the County Auditor; 
(e) If applicable, the case number for which services were performed; 

 
7.6. Overpayments.  Within 10 calendar days after request by HCED, Engineer must reimburse to County all 

funds paid by County to Engineer that any funding entity or auditor determines have been improperly paid 
to, or expended by, Engineer.  County may withhold, suspend, or reduce any and all payments due to 
Engineer until any overpayments are reimbursed. 

  
7.7. Costs of Substitute Services.  If Engineer fails to perform any of its obligations under the Agreement and 

County procures substitute services upon such terms as are appropriate, County shall deduct the reasonable 



10 
 

costs for such services from any payments owed to Engineer under this or other agreements.  Engineer must 
reimburse to County, within thirty (30) calendar days after request by County, any additional costs of such 
substitute services beyond what has already been deducted by County.  County may also withhold, suspend, 
or reduce payments due to Engineer until the costs of such substitute services are reimbursed to County by 
Engineer. This provision is not intended to waive or preclude any other remedies the parties may otherwise 
have in law, equity, or elsewhere in this Agreement and is in addition to and not in lieu of any other 
remedies.  

 
7.8. Billing Audits.  County and its designee shall have the right to examine and audit all of Engineer’s 

billings/invoices and all of Engineer’s backup and support data for billings/invoices for this Agreement.  
Upon HCED’s request, Engineer agrees to make such data and supporting documentation available to the 
County Auditor or designee in Harris County, Texas.  Engineer shall maintain complete and accurate 
records necessary to fulfill any obligations in this Agreement, including a copy of this Agreement, including 
detailed time records identifying each person performing services that were billed on an hourly basis, the 
corresponding dates of the services, the applicable firm fixed price and the percentage completed for 
specific tasks as specified in this Agreement, any applicable hourly or cost-plus rates, the total amount 
billed for each person as applicable, and the total amount billed for all persons as applicable.  Engineer shall 
maintain and make available for inspection (electronically or in Harris County during regular business 
hours) the Records for a minimum of four (4) years days following either the end of the federal fiscal year 
in which any obligations were performed under this Agreement or the termination date of this Agreement 
(or longer if necessary to resolve any litigation, claims, financial management review, or audit findings).  
All payments made by County are subject to re-evaluation and refund or withholding of future payments 
conditioned on the results of the audit. 

 
7.9. County Auditor to Make Final Decision.  The decision of the County Auditor as to the amount owed shall 

be final if there is any dispute between County and Engineer as to the amount owed to Engineer for any 
monthly statement or invoice submitted by Engineer.  County agrees to notify Engineer of any questionable 
item and is authorized to withhold payment until all questions are resolved either by final audit or by 
agreement of the Parties. 

 
8.  TERM OF THE AGREEMENT 

 

 8.1 Time Period. The time period for performance (“Term”) of this Agreement shall begin upon execution of 
all the Parties and end on the later date of (a) Project completion or (b) one year minus a day from execution 
of all the Parties. 

 
9. TERMINATION PROVISIONS 

 

9.1 Determination of Material and Non-Material Breaches. The County Engineer shall determine whether a 
breach of this Agreement by either Party is material or non-material. The County Engineer’s determination 
shall be final and binding alike on all Parties.  

 
9.2 Non-Material Breaches.  If either Party refuses or fails to perform any of its non-material obligations in this 

Agreement, the other Party may give written notice of the failure.  If the breaching Party fails or refuses to 
cure the failure of any non-material obligation in the notice within ten (10) calendar days after notice is 
given, the other Party may terminate this Agreement immediately.  HCED is authorized to give notice for 
County.   

 
9.3 Material Breaches. 

 
9.3.1 Suspension. HCED may suspend this Agreement immediately for any material breach by giving a 

notice of suspension.  As soon as the notice of suspension is received, Engineer shall discontinue 
all services in connection with the performance of this Agreement. HCED is authorized to suspend 
on behalf of County.     
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9.3.2 Termination. The County may terminate this Agreement for a material breach at any time by notice 
in writing to the Engineer.  

 
9.4 No Waiver of Remedies. The provisions in this Section are not intended to waive or preclude any other 

remedies the parties may otherwise have in law, equity, or elsewhere in this Agreement. The right to 
terminate for a material and non-material breach is in addition to and not in lieu of any other remedies. 

 
9.5 Termination Statement. As soon as practicable after receiving notice of termination, Engineer must submit 

a statement or invoice to HCED that complies with the requirements in this Agreement. This statement or 
invoice must show in detail the unbilled/uninvoiced services performed for County under this Agreement 
to the date of termination. If the payments were to be made in lump sums and services were rendered after 
the last lump sum payment, the statement or invoice shall reflect the prorated amount due. 

 
9.6 Return of Documents after Termination. If permitted by law and any established ethical requirements 

applicable to specific professionals, Engineer shall promptly deliver to HCED all completed or partially 
completed work product, designs, data, information, and documents prepared under this Agreement on 
behalf of County. Within 2 business days after the effective date of termination, Engineer shall return to 
HCED all records, files, documents, notes and other items in Engineer’s possession, if any, relating to any 
assignments or work that Engineer has undertaken or been given under this Agreement, if permitted by law 
and any established ethical requirements applicable to specific professionals. Engineer shall deliver to 
HCED all completed or partially-completed designs, drawings and specifications prepared under this 
Agreement, including the original electronic file format. Nothing in this section is intended to require 
Engineer to surrender Engineer’s own records to HCED after termination. 

 
9.7 Agreement Transition.  In the event the Agreement ends by either expiration or termination, Engineer shall, 

at the request of the County, assist in the transition until such time that a replacement engineer can be 
named.  Engineer acknowledges its responsibility to cooperate fully with the replacement engineer and the 
County to ensure a smooth and timely transition to the replacement engineer.  Such transitional period shall 
not extend more than ninety (90) days beyond the expiration/termination date of the Agreement, or any 
extension thereof.  During any transition period, all other terms and conditions of the Agreement shall 
remain in full force and effect as originally written. 

 
10.   INDEMNIFICATION 

 
10.1 No Waiver of Governmental Immunity.  County does not waive any immunity or defense on behalf of itself, 

its employees or agents as a result of the execution of this Agreement. 
 
10.2 General Indemnity.  To the extent allowed by law, Engineer agrees to indemnify and hold harmless County, 

HCED, their officers, employees, and agents from liability, losses, expenses, demands, reasonable 
attorneys' fees, and claims for bodily injury (including death) and property damage to the extent caused by 
the negligence, intentional tort, intellectual property infringement of Engineer (including Engineer’s agents, 
employees, volunteers, and subcontractors/consultants under contract, or any other entity over which 
Engineer exercises control, in the performance of the services defined in this Agreement).  Engineer shall 
also save County harmless from and against any and all expenses, including reasonable attorneys' fees that 
might be incurred by the County, in litigation or otherwise resisting such claims or liabilities. 

 

11.  MISCELLANEOUS 

  
11.1 Notices. Any notice required to be given under this Agreement (“Notice”) may be given by hand delivery 

or certified United States Mail, postage prepaid, return receipt requested, addressed to the Parties at the 
following: 
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ENGINEER:  Harish Narayanappa, P.E., PTOE 
President 
EPIC Transportation Group, LP. 
800 Wilcrest Drive, Suite 240 
Houston, TX  77042 
Email: hnarayanappa@epicgrouplp.com 

 
COUNTY: Dr. Milton Rahman, PhD, P.E., PMP, CFM, ENV SP 

Executive Director & County Engineer 
Harris County Engineering Department 
1111 Fannin Street, 11th Floor 
Houston, TX  77002 
Email: AgreementInfo@harriscountytx.gov  

 
All other communications may be sent by electronic means or in the same manner as Notices described 
herein. 

 
11.2 Receipt of Notice.  Notice shall be considered given and complete upon successful electronic transmission 

or upon deposit in the United States Mail. 
 

11.3 Change of Address.  Each Party shall have the right to change its respective address by giving at least ten 
(10) days’ written notice of such change to the other Party. 

 
11.4 Force Majeure.  Neither Party will be liable for any failure or delay in performing its obligations under this 

Agreement if such failure or delay is due to any cause beyond the reasonable control of such Party if such 
cause is generally recognized under Texas law as constituting impossible conditions.  The existence of such 
causes of delay or failure will extend the period of performance in the exercise of reasonable diligence until 
after the causes of delay or failure have been removed.  Each Party must inform the other in writing with 
proof of receipt within 10 business days of the existence of such Force Majeure event or otherwise waive 
this right as a defense. 

 
11.5 E-Mail Addresses.  Engineer affirmatively consents to the disclosure of e-mail addresses that are provided 

to County or HCED.  This consent is intended to comply with the requirements of the Texas Public 
Information Act, Texas Government Code § 552.137, and shall survive termination of this Agreement.  This 
consent shall apply to e-mail addresses provided by Engineer and any agents acting on Engineer’s behalf 
and shall apply to any e-mail address provided in any form for any reason, whether related to this Agreement 
or otherwise. 

 
11.6 Entire Agreement (Merger).  This Agreement contains the entire agreement and understanding between the 

parties relating to the rights granted to and the obligations of the parties.  All prior negotiations, discussions, 
correspondence and previous understandings are superseded by this Agreement. Any oral representation or 
modification concerning this Agreement shall be of no force or effect. 

 
11.7 No Oral Modifications.  Unless otherwise explicitly stated in this Agreement, this Agreement cannot be 

changed except by a written subsequent modification authorized by all parties. 
 
11.8 Inducements.  In making the award of this contract, County relied on Engineer’s assurances and 

representations made in this Agreement.  Any false assurances and representations by Engineer shall be 
immediate grounds for termination of this Agreement without prior notice at the option of County. 

 
11.9 Contract Construction.  The titles assigned to the various Articles of this Agreement are for convenience.  

Titles shall not be considered restrictive of the subject matter of any Article or other part of this Agreement.  
Likewise, the provisions of purpose in this Agreement are intended to be a general introduction and are not 
intended to expand the scope of the Parties' obligations or alter the plain meaning of the terms and conditions 
in this Agreement. 
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11.10 Ambiguities.  Ambiguities, if any, shall not be interpreted against the drafter of this Agreement. 
 
11.11 No Waiver of Default.  Any waiver by either Party of one or more defaults on the part of the other Party in 

the performance of obligations under this Agreement is not a waiver of any subsequent defaults. 
 
11.12 Remedies Cumulative.  Unless otherwise specified elsewhere in this Agreement, the rights and remedies of 

County are not exclusive, but are cumulative of all rights and remedies that exist now or in the future. 
 
11.13 No Third Party Beneficiaries.  Unless explicitly provided in this Agreement, there is no intent by either 

Party to create or establish third party beneficiary status or rights in any third party, and no such third party 
shall have any right to enforce any right or enjoy any benefit created or established under this Agreement. 

 
11.14 Non-Exclusivity.  Unless explicitly provided in this Agreement, nothing shall prevent either Party from 

contracting with other parties for the provision of the same or similar services or deliverables that are 
contemplated by this Agreement. 

 
11.15 Limited Personal Liability.  Nothing in this Agreement shall be construed as creating any personal liability 

on the part of any officer, director, employee, or agent of County. 
 
11.16 Dispute Resolution Process.  The Parties will meet and confer in good faith to work together to resolve 

problems or disputes that may arise.  In the event a dispute arises between the parties involving the 
provisions or interpretation of any term or condition of the Agreement, and if both parties desire to attempt 
to resolve the dispute prior to termination or expiration of the Agreement, or withholding payments, then 
the parties may refer the issue to a mutually-agreeable dispute resolution process. 

 
11.17 Survivability Clause.  Any provision, section, subsection, paragraph, sentence, clause or phrase of this 

Agreement that, by its plain meaning, is intended to survive the expiration or earlier termination of this 
Agreement, including indemnification provisions, shall survive such expiration or earlier termination.  If 
an ambiguity exists as to survival, the provision shall be deemed to survive. 

 
11.18 Savings/Severability Clause.  If any provision, section, subsection, paragraph, sentence, clause or phrase of 

this Agreement, or the application of same to any person or set of circumstances, is held to be invalid, void, 
or unenforceable by a court of competent jurisdiction, that part of this Agreement shall be reformed, if 
reasonably possible, to comply with the applicable provisions of law.  In any event, the remaining 
provisions the same shall continue in full force and effect, provided that the unenforceable or invalid 
provision is not material to the overall purpose and operation of this Agreement.  If necessary in order to 
make this Agreement valid and enforceable, the Parties shall meet to confer upon an amendment or 
modification. 

 
11.19 Time is of the Essence.  Time is of the essence with respect to Engineer’s performance under this 

Agreement, and Engineer shall perform all services diligently until completed. 
 
11.20 Choice of Law.  This Agreement shall be construed according to the laws of the State of Texas without 

giving effect to its conflict of laws provisions.  Venue lies only in Harris County as per Texas Civil Practice 
and Remedies Code Sec. 15.015, and any alternative dispute resolution, suit, action, claim, or proceeding 
with respect to or arising out of this Agreement must be brought solely in the courts or locations that are 
situated in the State of Texas, County of Harris.  Both parties irrevocably waive any claim that any 
proceeding brought in Harris County has been brought in an inconvenient forum. 

 
11.21 Exhibit List.  The following attachments are a part of this Agreement: 

 
Exhibit A. Scope of Services 
Exhibit B. Schedule 
Exhibit C. Compensation for Professional Services 
Exhibit D. Engineering Team Acknowledgments 
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11.22 Tax Exemption.  Pursuant to Texas Tax Code § 151.309, as a political subdivision, County claims 
exemption from sales and use taxes and will provide exemption certificates upon written request.  County 
shall not be liable to reimburse or pay any personal property taxes, charges, or fees assessed against 
Engineer. 

11.23 Electronic or Facsimile Signatures and Duplicate Originals.  Pursuant to the requirements of the Uniform 
Electronic Transactions Act in Chapter 322 of the Texas Business and Commerce Code and the Federal 
Electronic Signatures in Global and National Commerce Act (beginning at 15 U.S.C. Section 7001), the 
Parties have agreed that the transactions under this Agreement may be conducted by electronic means.  
Pursuant to these statutes, this Agreement may not be denied legal effect or enforceability solely because it 
is in electronic form or because it contains an electronic signature.  This Agreement may be executed in 
duplicate counterparts and with electronic or facsimile signatures with the same effect as if the signatures 
were on the same document.  Each multiple original of this document shall be deemed an original, but all 
multiple copies together shall constitute one and the same instrument. 

11.24 Signatory Authorized to Execute Agreement.  The person executing this Agreement on behalf of each Party 
represents that he or she is duly authorized by the policy of the Party’s governing body to legally obligate 
and execute this Agreement on behalf of the Party. 

HARRIS COUNTY 

By: ___________________________________ 
Lina Hidalgo 
Harris County Judge 

EPIC TRANSPORTATION GROUP, LP 

By: ____________________________________ 
Harish Narayanappa, P.E., PTOE 
President 

APPROVED AS TO FORM: 

CHRISTIAN D. MENEFEE 

Harris County Attorney 

By:_______________________________________ 
 Stanley Sun 
 Assistant County Attorney 
 CAO File Number 24GEN3034 

Stanley Sun



 TBPE Firm No. F-11000 

TRANSPORTATION GROUP, LP 
  Engineering . Planning . Infrastructure . Construction 
  800 Wilcrest Drive, Suite 240, Houston, TX 77042 

Tel: 713-609-9416 . Email: mail@epicgrouplp.com . www.epicgrouplp.com

August 26, 2024 
Revised October 9, 2024 / Revised October 16, 2024 / Revised October 18, 2024 
Revised October 28, 2024 

Dr. Milton Rahman, P.E., PMP, CFM, ENV SP  
Executive Director & County Engineer 
Harris County Office of the County Engineer (HCOCE) 
1111 Fannin, 11th Floor, Houston, TX 77002 

ATTN: 
Tomas Cano, EIT 
Project Manager – Traffic Engineering  
Office of the County Engineer 
1111 Fannin St., 7th Fl, Houston, TX 77002 
O: (713) 274-3643  
E: tomas.cano@harriscountytx.gov 

Re: Traffic Signal Improvement 
Peek Road and Castello Lakes Drive (UPIN: 24035MF3AU01) 
Harris County Precinct 4 

Dear Dr. Rahman: 

EPIC Transportation Group (EPIC) appreciates the opportunity to submit this proposal to Harris County 
(HC) to perform engineering services related to the above-referenced project along Peek Road at Castello 
Lakes Drive in Precinct 4, TX.   The engineering services to be provided by EPIC are for 1) Design Phase, 
and 2) Construction Phase.  HC will utilize an on-call Contractor to build the signal, hence Bid Phase 
services are not required. 

The engineering design shall be performed in accordance with kick-off meeting field notes (attached at 
the back of Exhibit A); HC’s preliminary signal layout, HC design guidelines, standards and specifications; 
generally accepted procedures; and approved variances.  

EXHIBIT A - SCOPE OF SERVICES 

DESIGN PHASE 

Traffic Signal:  The subject 3-legged (T) intersection is unsignalized, with a Stop sign on the westbound 
approach of Castello Lakes Drive.  Posted speed limit on Peek Road is 45 miles per hour (mph) and on 
Castello Lakes Drive is 30 mph. 

The new signal shall be a fully actuated mast-arm configuration system, with loop detection for vehicles 
on Peek Road and for vehicles on Castello Lakes Drive. Pedestrian signals actuated by audible push buttons 
shall be designed for the north-south crosswalk across Castello Lakes Drive and the east-west crosswalk 
across the north leg of Peek Road. 

Exhibit A
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Flashing Yellow Arrow (FYA) analysis is required for dedicated southbound left-turn on Peek Road, for 
which EPIC shall record fresh 12-hour weekday intersection traffic movement counts (TMCs).   
 
The new horizontal Light Emitting Diode (LED) vehicle signal heads shall be installed on the mast arm 
poles.  The intersection shall receive two pole-mounted LED luminaires for safety lighting on the departure 
side lanes of the major street (i.e., Peek Road). 
 
Sight triangles at 500 feet for 15-feet and 25-feet setbacks on Peek Road and at 390 feet for 15-feet and 
25-feet setbacks on the intersecting cross street shall be evaluated for all approaches and submitted for 
review to verify whether there is adequate sight distance to make right turns on red.  Else, EPIC shall 
provide recommendation for no right turns on red or unconstrained visibility easement (UVE).   
 
EPIC shall identify trees, monuments, etc. that may be impacted due to signal pole installation and/or if 
they are in the visibility easement for left-turns.  Removing them entirely or trimming the branches may 
be required to provide clearance to signal poles and/or sight distances. 
 
Pedestrian related LED countdown signals, push buttons (audible or as directed by HC Traffic), signing and 
regular crosswalks shall be applied as appropriate.  The intersection shall utilize existing or receive new 
wheelchair ramps (Type 9 or Type 12 or other) in compliance with the Americans with Disabilities Act 
Accessibility Guidelines (ADAAG) as adopted by HC.  Landing pads shall be designed to maintain proper 
slope in the areas where wheel chair ramps meet the signal poles. Sidewalk segments shall be re-designed 
between landing pads and existing sections as appropriate.  
 
Overhead power lines run parallel to Peek Road on the west side.  Care shall be exercised to avoid these 
overhead lines while determining pole locations.  EPIC shall coordinate with CenterPoint Energy (CPE) to 
obtain power services/ Service Outlet Location and Data Statement for Electric Service (SOLS) for installing 
the new signal systems with safety lighting.  CPE to make this determination at the Topographic 
Survey/SOLS field meeting. 
 
EPIC to provide utility conflict and contact tables (UCTs) in their latest format to assist in coordination with 
CPE.  EPIC to provide a 50% signal layout prior to Topographic Survey/SOLS field meeting.   
 
Plan layouts shall be prepared in English units (1"=40', 11"x17") and submitted in PDF format.  After the 
50% design, the second submittal shall be sealed/signed (at 100% completion level) for e-permitting 
purposes.  The final submittal shall address all comments from the previous submittal and be 
sealed/signed.  
 
All design drawings shall be prepared in Computer Aided Design and Drafting (CADD) using Microstation 
V8i software and shall be consistent with the level structure required by HC.  Basis of Estimate shall be 
provided in HC format.  Computer files containing all design drawings required for the Project shall be 
provided.  Plan layouts shall be prepared per HC's new draft Signal Design Guidelines and shall be designed 
as a non-bid construction package; therefore, a Project Manual is not required.   
 
EPIC to provide a list of Notice to Proceed (NTP) 1A/1B items since there is a possibility these items may 
be ordered by HC in advance.   
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Following are the anticipated sheets in this package, including but not limited to: 
 
• Coversheet & Index 
• Express Review Sheet 
• Basis of Estimate 
• Survey and Control Sheets 
• General Notes Sheet 
• Existing Condition Layouts 
• Sight Triangle Layouts (not included in Bid Plan set) 
• Proposed Signal Layouts (including notes) 
• Proposed Signal Elevation Layouts 
• Wheel Chair Ramps/Pads/Sidewalk Extension(s) Layout 
• Crosswalks, Stop Bar, Signing & Striping Layout 
• Standard Detail Drawings - As required 

 
Other Items: 
 
• UCT 
• SOLS 
• Other necessary sheets as determined by HC for project completion.  If the requested drawings are 

not within the reasonable scope of a traffic signal project, such drawings shall be scoped under a 
supplemental fee proposal and could include the services of specialized sub consultants. 

 
Notes: 

 
1. EPIC to coordinate and to attend the survey topographic verification walk with HC and the Surveyor 

upon receipt of the topographic and right-of-way (ROW) maps. 
 
2. EPIC to schedule the SOLS field meeting with CenterPoint preferably during topographic verification 

walk. If not, separately. 
 

3. After receipt of approved topographic and existing ROW survey maps, EPIC to prepare and submit a 
50% design, which shall include but is not limited to, the following: 

 
• Existing topographic survey 
• Existing & proposed ROW, including any existing UVEs and other Easements 
• Proposed signal pole/controller layout 
• Proposed ramps and sidewalks 
• Proposed power drop 
• Proposed cabinet 
• Proposed UVEs from sight triangle analysis 

 
4. HC will schedule and hold a 50% design review field meeting with EPIC preferably at the same time as 

the topographic/SOLS field verification meeting. 
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Survey: 
 
Topographic survey, boundary survey, new parcel(s) ROW metes and bounds to be conducted under 
EPIC’s contract. EPIC will coordinate with the Surveyor (RODS Surveying, Inc.) on the schedule, reviews, 
and deliverables. See Attachment A for surveyor’s scope/fee proposal at the end of Exhibit A. 
 
The purposes of this survey are to 1) identify relevant topographic and ROW information and to 2) conduct 
construction staking.   

New ROW parcel survey with metes and bounds description shall be performed under Optional Additional 
Services. 

Following is Scope for Topographic & Boundary Survey 

1. Survey limits - 500 feet on each leg of Peek Road (total 1,000 feet) and 250 feet on Castello Lakes 
Drive (total 1,250 feet). 

2. Topographic survey to be performed starting 25-feet outside the existing and/or proposed ROW on 
either side of both streets. 

3. Base the Survey on NAD83, NAV88 (2001 Adjustment) per HC’s requirements. 
4. Topographic Survey to be performed as "Category 6, Condition 2 Survey" per the Manual of Practice 

for Land Surveying in the State of Texas. 
5. Conduct abstract research to the extent necessary to recover original survey corners, ROW, property 

corners etc. and to establish baselines. Where practical, the baseline shall be set along the centerline 
of the existing ROW or at a convenient offset. This line shall remain on the ground (to be used as 
construction control). 

6. Set the baseline and station at 100-foot intervals including all PIs, PCs and PTs.  Establish temporary 
project benchmarks. 

7. Perform survey to locate existing conditions within existing ROW.  As a minimum the survey shall 
show the locations of all  ROW (Category 1B, Condition 2) and corner cuts, property fences and walls, 
subdivision monuments, subdivision landscaping at intersection corner, roadway edges, medians, 
intersection corners and radii, expansion joints, construction joints, driveways, sidewalks, ramps, 
traffic control devices (such as signs and pavement  markings), manholes, storm inlets, drainage lines, 
sewer lines, water lines, fire plugs, power lines and poles, telephone lines and poles, light poles, 
service poles, gas lines, fiber optic lines, cable lines, monuments, shrubs, trees,  etc. 

8. Place a Texas One Call for utility markings and locate all marked utilities and visible utility features. 
9. Contact the HC utility coordinating committee and Texas 811, etc. for field toning and/or locations. 

Locate all public and private existing utilities as marked to Level B SUE criteria.  Provide all 
correspondence and log numbers. 

10. Contact all private agencies (MUDs, HOAs, etc.) that have utility lines or facilities within the project 
limits. Have the lines probed and obtain elevations of all known pipelines and gathering lines that 
cross the ROW or lie within the project limits.  Provide representative names, contact numbers, e-mail 
addresses and hard copy or PDF of the plans. 

11. Provide clearances for overhead lines that are crossing at or near the intersection, and where a 
conflict could occur with the proposed traffic signal system. 

12. Provide elevations in each of the four intersection corners between curb and ROW line for at least 25 
to 30 feet from face of curb of the intersecting street. Elevations are required for designing pedestrian 
ramp layouts. 

13. Indicate if project area lies within 500-year flood plain based on current FEMA flood maps. 
14. Prepare topographic survey at 1" = 20' scale. 
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15. Prepare survey control map to the HC standard showing swing ties to traverse and baseline points as 
well as TBMs. The survey control map will be signed and sealed by a Registered Professional Land 
Surveyor in charge of the project. 

16. Boundary Survey will be done along the subject study streets to define existing ROW. Survey will be 
of SUE B quality via 811 calls, latest TSPS Manual, and HC survey requirements as applicable/feasible. 
Horizontal and vertical controls will be established and tied to the Texas State Plane Coordinate 
System, South Central Zone NAD 83 (CORS 96) and datum NAVD 88. In conformance, the scope of 
work will include the following: 

 
• Searching and surveying monuments for establishing existing ROW 
• Abstracting and deed research for existing road ROW 
• Preparing plat map drawing for existing ROW including bearing and distances, abstracting 

information of existing ROW and adjoining properties 
 
Survey Deliverables: 
 
Deliver a listing of all points taken in X, Y and Z coordinate form along with copies of field data and 
reference drawings on buried utilities. Provide copies of the survey (electronic Microstation V8i). Also 
provide original, certified survey information collected. All linear items such as edge of roadway, medians, 
sidewalks, utilities, etc. shall be connected to indicate a line. All text on drawing shall be clear and shall 
not interfere with other text or lines. 
 
Additional information is called for in Services of Surveyor and Graphic Standards Microstation Level Map. 
 
The survey information shall be placed in appropriate CADD levels per HC requirements.  However, 
additional levels can be added as required. 
 
 
CONSTRUCTION PHASE 
 
Following is the Scope for Construction Phase Services (including Record Drawings): 

 
1. Attend and assist the County in pre‐construction conference(s), bi‐weekly meetings and any other 

project meetings as requested. 
2. Make periodic site visits (not less than bi‐weekly) to become generally familiar with the work progress, 

the quality of the work and to determine if the work is proceeding in accordance with the Contract 
Documents. 

3. After each site visit or project meeting, prepare and distribute written minutes as directed by the 
County (including work progress, quality of work performed, traffic control, storm water pollution 
prevention, etc.) pursuant to the Contract Documents. A copy of each report shall be submitted to 
the County within three (3) working days. 

4. Within twenty‐four (24) hours of implementation of each traffic control phase/step, perform a 
daytime and nighttime site visit and submit a letter with the findings to the County. 

5. In performing these services, endeavor to protect the County against defects and deficiencies in the 
work. However, the Engineer does not guarantee the performance of their Contracts nor accepts 
responsibility for the Contractor's means, methods and worker's safety. The Engineer shall not be 
responsible for the acts or omissions of the Contractor, or of any of their subcontractors, suppliers, or 
vendors. 
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6. Consult with and advise the County, as often as requested, during construction. Issue instructions 
and/or reports as requested by the County within three (3) working days of the request. 

7. Review and submit comments on all project schedules as submitted by the Contractor. 
8. Maintain the project through applicable web-based information systems. Prepare and provide to the 

County a list of all project bid items that require submittals. Review and approve/disapprove 
submittals as submitted by the Contractor for compliance with design concepts, the Contract 
Documents and with the applicable specifications. 

9. Participate with the County's representatives in the Substantial Completion and/or Final Inspection of 
the Project. Conduct inspections to determine the dates of Substantial and Final Completion. 

10. Correct errors and omissions in the drawings and specifications as requested by the County. 
11. Prepare and deliver to the County one set of the record drawings in pdf format on a CD/DVD media 

including index, each sheet stamped “Record Drawings” (drawings to be indexed in chronological 
order by sheet number). Drawings shall show all changes made during construction based on change 
orders, marked‐up prints, drawings, and other data furnished by the Contractor to the County. If the 
project includes traffic signalization, also furnish laminated 11" x 17" sheet(s) showing the signal 
layout as constructed. 

 
Following is the Scope for Construction Staking Survey: 
 
Construction staking survey will be done to stake design base line and locations of items related to 
proposed signal design/improvement at the intersection. In general, the following tasks will be 
performed: 
 
1. Recover and verify existing control monumentation necessary to perform the services required under 

the project. 
2. Reference all horizontal control to the alignment in the construction drawings for the project. 
3. Base all vertical control on the benchmarks identified in the construction drawings for the project. 
4. Stake the centerline at the beginning and ending point of the alignment and at 100-foot intervals. 

Stake all PCs and PTs. 
5. Stake the right‐of‐way line, based on iron rods found or set during project design, with lathes and 

flagging on both sides of the Project alignment at 100‐foot intervals. 
6. Stake traffic signal poles, pedestrian poles, pull boxes, meter poles, median modifications (if 

applicable) based on iron rods found or set during project design, with lathes and flagging on both 
sides of the Project alignment at 100-foot intervals. Site pictures of stakeout points will be taken and 
sent to the client along with a stakeout report. 

 
  



Dr. Milton Rahman, P.E., PMP, CFM, ENV SP 
Page 7 of 7 

Tel: 713-609-9416 . Email: mail@epicgrouplp.com . www.epicgrouplp.com

OPTIONAL ADDITIONAL SERVICES 

New Parcel(s) ROW Metes & Bounds:  This effort shall be performed by the Surveyor when directed by 
HC.  The number of parcels to be determined during Design Phase. Boundary survey will be performed for 
preparing parcel map and metes and bounds description for acquiring each ROW parcel in reference to 
this project if required. At this point the locations and number of parcels are unknown. Survey will comply 
with Category 1A, Condition 2 survey of the latest TSPS Manual and HC survey requirements as 
applicable/feasible.  

The scope of work will include the following: 
1. Surveying the parcel area as necessary to reflect latest condition
2. Review deeds as necessary
3. Preparing plat map drawing for each parcel
4. Preparing metes and bound description for the parcel
5. Map check closure for the parcel
6. Setting the parcel on the ground as appropriate

The deliverables will be signed and sealed parcel maps (with metes and bounds descriptions), field notes, 
and supporting last deed of record for each parcel. 

Changes to Drawings: Perform any changes to drawings and specifications that are outside the scope of 
this project. 

SCHEDULE 

See Exhibit B for a Design Schedule. If for some reason the schedule needs to be revised, it shall be done 
at the discretion of HC. This schedule includes a reasonable time necessary for agency review, utility 
coordination, topographic survey, and public outreach. 

COMPENSATION 

See Exhibit C – Compensation for Professional Services for the various design costs.  Also included are 
Exhibit D – Engineer Team Acknowledgements.  We trust that the information provided is sufficient for 
you to complete your evaluation of this proposal.  However, should you have any questions, please let me 
know. 

Sincerely, 
EPIC Transportation Group, LP 

Harish Narayanappa, P.E., PTOE 
President 

Attachments: 
Attachment A – Surveyor’s Scope/Fee Proposal 
Exhibit B – Design Schedule 
Exhibit C - Compensation for Professional Services 
Exhibit D – Engineer Team Acknowledgements 



# DESIGN PHASE - TASK
Duration 
(Calendar 

Days)
Start Finish Predecessor December January February March April

1 2 3 4 5
1 ATP 1 Monday, December 16, 2024 Monday, December 16, 2024
2 Survey 28 Tuesday, December 17, 2024 Monday, January 13, 2025 1
3 50% Signal Layout & Sight Triangles 21 Tuesday, January 14, 2025 Monday, February 3, 2025 2
4 Harris County Review 7 Tuesday, February 4, 2025 Monday, February 10, 2025 3
5 50% Design / Topo Verification / CPE SOLS Field Meeting 1 Tuesday, February 11, 2025 Tuesday, February 11, 2025 4
6 Address Topo Review Comments / Finalize Survey 13 Wednesday, February 12, 2025 Monday, February 24, 2025 5
7 First Design Submittal 28 Tuesday, February 25, 2025 Monday, March 24, 2025 6
8 NTP 1 Cost Estimate / UCT 28 Tuesday, February 25, 2025 Monday, March 24, 2025 7
9 Harris County Review 14 Tuesday, March 25, 2025 Monday, April 7, 2025 8

10 Final Design Submittal 14 Tuesday, April 8, 2025 Monday, April 21, 2025 9
Total Calendar Days 127

EXHIBIT B - Schedule
Project Name: Traffic Signal Improvement

Project Limits: Peek Road and Castello Lakes Drive (UPIN: 24035MF3AU01), Harris County PCT 4



(Fixed Fee)
DESIGN PHASE

1 - Traffic Counts & Traffic Signals  $ 48,552.00 
 $ 48,552.00 

2 - ROW & Topographic Survey, Control & SUE  $ 35,109.00 
 ROW & Topographic Survey, Control & SUE (Coordination)  $ 3,510.90  $ 38,619.90 

CONSTRUCTION PHASE
3a - Construction Support Services  $ 4,986.00 
3b - Construction Staking  $ 5,895.00 

   Construction Staking (Coordination)  $ 589.50  $ 11,470.50 

Subtotal - Basic Services (1 - 3):  $ 98,642.40 
(Fixed Fee)

OPTIONAL ADDITIONAL SERVICES including, but not limited to

 $ 13,100.00 
 $ 1,310.00  $ 14,410.00 

5 - Changes to Drawings  $ 4,836.00 
 $ 4,836.00 

Subtotal - Optional Additional (4 - 5):  $ 19,246.00 

Total Services (1 - 5):  $                 117,888.40 

     ROW Metes & Bounds Survey (Coordination)
4 - ROW Metes & Bounds Survey (4 Parcels @ $3,275 per Parcel)

EXHIBIT C - Compensation for Professional Services

Project Name: Traffic Signal Improvement

Project Limits: Peek Road and Castello Lakes Drive (UPIN: 24035MF3AU01), Harris County PCT 4

Construction Cost Estimate: N/A



Responsibility Firm NAICS Code
Contract Value 

(M/WBE)
Contract Value 
(Non M/WBE)

Prime EPIC Transportation 
Group, LP

541330 $63,784.40

Surveying RODS Surveying, Inc. 541370 $54,104.00

Environmental

Traffic 
Engineering

Landscape

Other

Total $117,888.40 $0.00

$117,888.40

100.00%

Total Contract Value in dollars:

     A proposed decrease in the contract value for any MWBE, HUB, or DBE listed on this Exhibit must be approved by the 
Department of Economic Equity and Opportunity (DEEO).

2.    If any firm listed below actively holds certification in any of the following categories, that
        information shall be identified in the table under “Special Designation” Box:
             MWBE (Minority and Women Owned Business Enterprise)
             HUB (Historically Underutilized Business)
             DBE (Disadvantaged Business Enterprise)

Basic Services Scope Outline for Engineering Projects. Revised June 16, 2023

EXHIBIT D: ENGINEER TEAM ACKNOWLEDGMENTS

Percent of contract in dollars allocated to (MWBE, HUB, or DBE) Consultants:

      The Engineer understands that it is solely responsible and liable to the County for the completion of all obligations under 
the Agreement.

1.    The following is the group of providers selected to perform the obligations described in the
        Agreement.

3.    Also, all contract values must be identified in the table under “Contract Value”.

Special Designation

MWBE, DBE, HUB

MWBE, DBE, HUB



 

 

ORDER OF COMMISSIONERS COURT 
 

 The Commissioners Court of Harris County, Texas, met in regular session at its regular term at  
the Harris County Administration Building in the City of Houston, Texas, on __________________,  
with all members present except ___________________________________. 
 

A quorum was present.  Among other business, the following was transacted: 
 

ORDER AUTHORIZING 

AGREEMENT BETWEEN 

HARRIS COUNTY AND EPIC TRANSPORTATION GROUP, LP 

FOR PROFESSIONAL ENGINEERING SERVICES 

 
 Commissioner ______________________ introduced an order and moved that Commissioners 
Court adopt the order.  Commissioner ________________________ seconded the motion for adoption of 
the order.  The motion, carrying with it the adoption of the order, prevailed by the following vote: 
 

     Yes No Abstain 
Judge Lina Hidalgo  [ ] [ ] [ ] 
Comm. Rodney Ellis  [ ] [ ] [ ] 
Comm. Adrian Garcia  [ ] [ ] [ ] 
Comm. Tom S. Ramsey, P.E. [ ] [ ] [ ] 
Comm. Lesley Briones [ ] [ ] [ ] 

  

 The meeting chair announced that the motion had duly and lawfully carried, and this order was 
duly and lawfully adopted.  The order adopted follows: 
 

 IT IS ORDERED that: 
 
1. The Harris County Judge is authorized to execute the attached Agreement between 

Harris County and EPIC Transportation Group, LP for Professional 
Engineering Services.  The attached Agreement, including any addendums, may be 
executed with an electronic or facsimile signature.  The Harris County Engineering 
Department is authorized to request the Harris County Purchasing Agent to expend 
up to $117,888.40 in consideration of the work, products, services, licenses and/or 
deliverables provided under this Agreement.    

 

2. The Harris County Engineering Department and all other Harris County officials 
and employees are authorized to do any and all things necessary or convenient to 
accomplish the purpose of this Order.   
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