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AGREEMENT FOR ENGINEERING SERVICES

THE STATE OF TEXAS §

§
COUNTY OF HARRIS §

THIS AGREEMENT is made, entered into, and executed by and between the Harris County
Flood Control District, a body corporate and politic under the laws of the State of Texas,
hereinafter called "District" or "HCFCD," and HR Green, Inc., an lowa corporation, hereinafter
called "Engineer."

WITNESSETH

WHEREAS, the District desires channel conveyance and stormwater detention improvements for
Harris County Flood Control Unit Q136-00-00, hereinafter called the "Project"; and

WHEREAS, the District desires that the Engineer perform Preliminary Engineering Services in
connection with the Project; and

WHEREAS, the Engineer represents that it is capable and qualified to perform the services and
prepare the items set forth herein.

NOW, THEREFORE, the District and the Engineer, in consideration of the mutual covenants and
agreements herein contained, do mutually agree as follows:

SECTION 1
SCOPE OF AGREEMENT

The Engineer agrees to perform professional engineering services in connection with the Project,
as stated in the sections to follow, and for rendering such services the District agrees to pay the
Engineer compensation, as stated in the sections to follow.

SECTION 2
CHARACTER AND EXTENT OF SERVICES

The Engineer shall perform the services with regard to the Project listed in Appendix A hereto,
hereinafter referred to as "Basic Services." The services furnished hereunder shall be completed
to the satisfaction of the District.

SECTION 3

ADDITIONAL SERVICES
Upon written request from the Executive Director of the District or designee (“Director”), the
Engineer shall furnish Additional Services for the Project, as described in Appendix B hereto. All
Additional Services shall be completed to the satisfaction of the District.
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It is expressly understood and agreed that the Engineer shall not furnish any of the Additional
Services without first obtaining written authorization from the Director. The District shall have no
obligation to pay for Additional Services that have been rendered without prior written

authorization from the Director.
SECTION 4

TIME FOR PERFORMANCE

All Basic Services shall be completed within 365 calendar days of the notice to proceed. It is
understood and agreed that the time during which the Engineer's work is under review by the
District shall not be included in the calendar day time allowed for completion. All Additional
Services shall he completed within the time set forth in the applicable work authorization.

Where the Director determines that good cause exists, the Director may extend the time for
performance of Basic Services or Additional Services. Any extensions of time granted by the
Director shall be in writing.

SECTION 5
THE ENGINEER'S COMPENSATION

For and in consideration of the Basic Services performed by the Engineer, as set forth in Section
1, the District shall pay the Engineer a fixed fee of $375,006.00, with monthly payments toward
same based on the percentage of each task completed during the preceding calendar month,
subject to acceptance by the District. The fee allocation by task to be used for billing purposes is

as follows:
Amount
A.1. Project Management and Coordinator $ 72,950.00
A.2. Preliminary Engineering Report $302,056.00
$375,006.00

Adjustments to the fee allocation may be made within the Total Basic Services Fee with prior
review and written approval by the Director.

The District shall reimburse the Engineer according to the following rates for Additional Services
provided pursuant to Section 3 by employees of the Engineer:

Maximum
Responsibility Hourly Rate
PrinGipal oo $310.00
Project Manager........ccooooueeeeeee e $300.00
Civil ENGINeer 3:esesmimanmmrmmeans . $200.00
CiVIIENGINEEIr 4 ..o $200.00
CivilEngineer 5. ... $300.00
CADD Technician 3..ccouemrn oo s $160.00
GIS Specialist 4. $200.00
Administrative Assistant 2.........coooeeveiiiiieiiinieeeee. $115.00
Watershed Scientist ..........coooveeieeiiiiiiiiieeeeeee $300.00
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The District may also authorize Additional Services to be compensated on a fixed fee basis upon
acceptance by the Engineer. The District shall pay the Engineer a prorated amount of the fixed
fee monthly, based on the percentage of the task completed during the preceding calendar month,
subject to acceptance by the District. Where authorization of Additional Services is made on a
fixed fee basis, the hourly rates set out above shall not apply.

Notwithstanding anything that may be construed to the contrary herein, in no event shall the
Engineer be entitled to compensation and reimbursement in excess of $461,376.00 for performing
Additional Services hereunder. Nor shall the Engineer be required to perform Additional Services
hereunder after becoming entitled to compensation and reimbursement of $461,376.00 for
Additional Services.

Adjustments to the Additional Services budget allocation may be made with written approval by
the Director.

It is expressly understood that the Engineer shall neither seek reimbursement nor will the District
be obligated to pay or reimburse the Engineer for normal business expenses such as overtime,
postage, messenger services, delivery charges, mileage within Harris County, parking fees,
facsimile (fax) transmissions, computer time on in-house computers and graphic systems,
blueline drawings or photocopies specifically required in Section 2, or other costs or expenses,
except those for which reimbursement is specifically provided in the following sentence. If
approved in writing by the Director prior to their being incurred, the Engineer may be reimbursed
the reasonable and necessary cost of the following, to the extent they are incurred in providing
services hereunder: services performed by a subcontractor pursuant to authorization for such
expenses and as permitted by the County Purchasing Act, copies of reports or other documents
to be delivered to the District or in accordance with instructions of the District in excess of the
number specifically required by Section 2, costs of travel outside of Harris County, rental costs of
transportation equipment necessary to gain access to the Project site, costs of presentation
materials (i.e., charts, slides, transparencies), costs of abstracting, and costs of photographic and
video services.

SECTION 6
TIME OF PAYMENT

During the performance of the services provided herein, at intervals of not fewer than thirty (30)
days each, the Engineer shall submit to the District a statement sworn to by the Engineer or an
officer of the Engineer, in a form acceptable to the Harris County Auditor and in compliance with
Section 5, setting forth the services completed and the compensation due for the same, plus the
amounts payable under Section 3 (Additional Services and Charges) that have not been
previously billed or paid. All hourly charges shall be itemized on the basis of the hourly rates and
shall be certified in writing by the Engineer to be true and correct. The Director and the Harris
County Auditor shall approve the statement after review, with such modifications as may be
deemed appropriate. The District shall pay each statement approved within thirty (30) days after
approval by the Director and the County Auditor, provided that the approval or payment of any
such statement shall not be considered to be evidence of performance by the Engineer to the
point indicated by such statement, or of the receipt of or acceptance by the District of the work
covered by such statement. The Engineer shall in no case submit an invoice for less than $500.00,
except where the invoice is for the final payment.

Time sheets corroborating the information provided in the statement, signed by individuals
performing services under this Agreement and their supervisor(s), showing the name of each
individual performing services hereunder, the date or dates that he or she performed said
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services, his or her hourly rate, the total amount billed for each individual, and the total amount
billed for all individuals, and including such other details as may be requested by the Harris County
Auditor for verification purposes, shall be kept and maintained by the Engineer for a period of five
(5) years after the completion of performance hereunder. The Director and/or the County Auditor
shall have the right, after giving written notice, to review any and all documents or other data in
the custody of the Engineer, in connection with any statement submitted by the Engineer to the
District for approval and payment by the District.

SECTION 7
TERMINATION

The Director may terminate this Agreement at any time by notice in writing to the Engineer. Upon
receipt of such notice, the Engineer shall discontinue all services in connection with the
performance of this Agreement. As soon as practicable after receipt of notice of termination, the
Engineer shall submit a statement showing in detail the services performed under this Agreement
to the date of termination. The District shall pay the Engineer that proportion of the total fee which
the services actually performed under this Agreement bear to the total services called for herein,
less such payments on account of the charges as have heen previously made. Copies of all
complete or partially complete designs, plans, specifications, and other documents prepared or
obtained under this Agreement shall be delivered to the District when and if the Agreement is
terminated.

SECTION 8
NOTICES AND COMMUNICATIONS

All notices and communications under this Agreement shall be mailed by certified mail, return
receipt requested, or delivered to the Engineer at the following address:

HR Green, Inc.

11011 Richmond Avenue, Suite 200
Houston, Texas 77042

Attn: Stephen A. Sparks, P.E.

All notices and communications under this Agreement shall be mailed by certified mail, return
receipt requested, or delivered to the District at the following address:

Harris County Flood Control District
9900 Northwest Freeway

Houston, Texas 77092

Attn: Executive Director

SECTION 9
LIMIT OF APPROPRIATION

The Engineer clearly understands and agrees, such understanding and agreement being of the
absolute essence to this Agreement, that District shall have available the total maximum sum of
$836,382.00 specifically allocated to fully discharge any and all liabilities that may be incurred by
District pursuant to the terms of this Agreement, and that the total maximum compensation the
Engineer may become entitled to hereunder and the total maximum sum the District shall become
liable to pay to the Engineer hereunder shall not under any conditions, circumstances, or
interpretations hereof exceed the said total maximum sum provided for in this Section and certified
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as available therefor by the County Auditor as evidenced by the issuance of a purchase order
from the Harris County Purchasing Agent.

SECTION 10
SUCCESSORS AND ASSIGNS

The District and the Engineer bind themselves and their successors, executors, administrators,
and assigns to the other party of this Agreement and to the successors, executors, administrators,
and assigns of the other party, in respect to all covenants of this Agreement. Neither the District
nor the Engineer shall assign, sublet, or transfer its or his interest in this Agreement without the
written consent of the other. Nothing herein shall be construed as creating any personal liability
on the part of any officer or agent of any public body that may be a party hereto.

SECTION 11
PUBLIC CONTACT

The Engineer shall under no circumstances release any material or information developed in the
performance of services hereunder, without the prior express written permission of the Director.
Contact with the news media, private citizens, or community organizations shall be the sole
responsibility of the District. Inquiries concerning this Agreement or Project shall be referred to
the Director.

SECTION 12
COMPLIANCE AND STANDARDS

The Engineer agrees to perform the work hereunder in accordance with generally accepted
standards applicable thereto and shall use that degree of care and skill commensurate with the
Engineer's profession to comply with all applicable state, federal, and local laws, ordinances,
rules, and regulations relating to the work to be performed hereunder and the Engineer's
performance. The Engineer represents that, prior to performing hereunder, he has or shall obtain
all necessary licenses, ownership, or permission for use of any and all proprietary information,
materials, or trade secrets employed in the performance of work hereunder for the District and
agrees that it shall not copy, reproduce, recreate, distribute, or use any such proprietary
information, materials, or trade secrets of any third party, except to the extent permitted by such
third parties, or as otherwise authorized by law.

In accordance with TEX. GOV'T CODE ANN. § 2271.002, the Engineer warrants and represents that
it does not boycott Israel and agrees that it will not boycott Israel during the term of this contract.

The Engineer represents and certifies that, at the time of execution of this Agreement, the
Engineer (including, in this provision, any wholly owned subsidiary, majority-owned subsidiary,
parent company or affiliate of the same) is not listed by the Texas Comptroller of Public Accounts
pursuant to Chapters 2252 or 2270 of the Texas Government Code, nor will the Engineer engage
in scrutinized business operations or other business practices that could cause it to be listed
during the term of this Agreement.

The Engineer warrants and represents, in accordance with Tex. Gov't Code Ann. § 2274.002,
that unless the Engineer meets an exemption under subsection (c), then, as required by
subsection (b), the Engineer’'s signature on this Agreement constitutes the Engineer’s written
verification that it does not boycott energy companies and will not boycott energy companies
during the term of the contract.
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The Engineer warrants and represents, in accordance with Tex. Gov’t Code Ann. § 2274.002,
that unless the Engineer meets an exemption under subsection (c) or section 2274.003, then, as
required by subsection (b) of section 2274.002, the Engineer’s signature on this Agreement
constitutes the Engineer’s written verification that it does not have a practice, policy, guidance, or
directive that discriminates against a firearm entity or firearm trade association and will not
discriminate against a firearm entity or firearm trade association during the term of the contract.

SECTION 13
LICENSE REQUIREMENTS

The Engineer shall have and maintain any licenses or certification required by the State of Texas
or recognized professional organization governing the services performed under this Agreement.

SECTION 14
CERTIFICATE OF INTERESTED PARTIES

In compliance with Government Code § 2252.908, the Engineer must submit a completed
Certificate of Interested Parties Form 1295, including an unsworn declaration and the Certification
of Filing, printed after completing the electronic filing requirements on the Texas Ethics
Commission website (see www.ethics.state.tx.us/whatsnew/elf info form1295.htm), to the
District along with this signed Agreement.

SECTION 15
CONFLICT OF INTEREST CERTIFICATION

The Engineer certifies that the Engineer has complied with Chapter 176 of the Texas Local
Government Code by completing and filing any required conflict of interest disclosures or
questionnaires (see www.ethics.state.tx.us/forms/ClQ.pdf). If this certification is materially
incomplete or inaccurate, the Engineer acknowledges that the District shall have the right to
terminate this Agreement without prior notice.

SECTION 16
INDEMNIFICATION

TO THE EXTENT ALLOWED BY LAW, THE ENGINEER AGREES TO INDEMNIFY AND HOLD
HARMLESS THE DISTRICT, ITS OFFICERS, EMPLOYEES, AND AGENTS FROM LIABILITY,
LOSSES, EXPENSES, DEMANDS, REASONABLE ATTORNEYS' FEES, AND CLAIMS FOR
BODILY INJURY (INCLUDING DEATH) AND PROPERTY DAMAGE TO THE EXTENT
CAUSED BY THE NEGLIGENCE, INTENTIONAL TORT, INTELLECTUAL PROPERTY
INFRINGEMENT OF THE ENGINEER (INCLUDING THE ENGINEER'S AGENTS,
EMPLOYEES, VOLUNTEERS, AND SUBCONTRACTORS/CONSULTANTS UNDER
CONTRACT, OR ANY OTHER ENTITY OVER WHICH ENGINEER EXERCISES CONTROL) IN
THE PERFORMANCE OF THE SERVICES DEFINED IN THIS AGREEMENT. THE ENGINEER
SHALL ALSO SAVE THE DISTRICT HARMLESS FROM AND AGAINST ANY AND ALL
EXPENSES, INCLUDING REASONABLE ATTORNEYS' FEES, IN PROPORTION TO THE
ENGINEER’S LIABILITY, THAT MIGHT BE INCURRED BY THE DISTRICT, IN LITIGATION
OR OTHERWISE RESISTING SUCH CLAIMS OR LIABILITIES.
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SECTION 17
INSURANCE REQUIREMENTS

Coverage and Limits. During the Term of this Agreement and any extensions thereto, the
Engineer at its sole cost and expense shall provide insurance of such type and with such terms
and limits as may be reasonably associated with this Agreement. As a minimum, the Engineer
shall provide and maintain the following coverage and limits:

(a) Workers Compensation, as required by the laws of Texas, and Employers’ Liability,
as well as All States, United States Longshore & Harbor Workers Compensation Act and
other endorsements, if applicable to the project, and in accordance with state law.

Employers’ Liability

(i) Each Accident $1,000,000
(i) Disease — Each Employee $1,000,000
(iii) Policy Limit $1,000,000

(b) Commercial General Liability, including but not limited to, the coverage indicated
below. This policy will provide coverage for personal and bodily injury, including death,
and for property damage, and include an endorsement for contractual liability. Coverage
shall not exclude or limit the Products/Completed Operations, Contractual Liability, or
Cross Liability. Where exposure exists, the District may require coverage for watercraft,
blasting, collapse, explosions, blowout, cratering, underground damage, pollution, and
other coverage. The District shall be named Additional Insured on primary/non-
contributory basis.

(i) Each Occurrence $1,000,000
(i) Personal and Advertising Injury $1,000,000
(iii) Products/Completed Operations $1,000,000
(iv) General Aggregate (per project) $2,000,000

(c) Professional Liability/Errors and Omissions, in an amount not less than One Million
Dollars ($1,000,000) per claim and in the aggregate.

(d) Umbrella/Excess Liability in an amount not less than One Million Dollars
($1,000,000) per occurrence and in the aggregate. The District shall be named Additional
Insured on primary/non-contributory basis.

(e) Automobile Liability insurance to include the Engineer’s liability for death, bodily
injury, and property damage resulting from the Engineer's activities covering use of
owned, hired, and non-owned vehicles, with combined single limit of not less than One
Million Dollars ($1,000,000) for each accident. The District shall be named Additional
Insured on primary/non-contributory basis.

() Any other coverage required of the Engineer pursuant to statute.

Delivery of Policies. Immediately upon execution of this Agreement and before any services are
commenced by the Engineer, the Engineer shall provide the District evidence of all of the above
coverage on forms and with insurers acceptable to the District. The Engineer must maintain a
valid Certificate of Insurance as described herein on file with the District at all times during the
term of this Agreement. The Engineer must either (1) mail the Certificate of Insurance to the
District at 9900 Northwest Freeway, Houston, TX 77092, Attn: Contract Management or (2)
submit it by email to HCFCD AdminServices@hcfcd.hctx.net.

Issuers of Policies. Coverage shall be issued by company(s) licensed by the Texas
Department of Insurance to do business in Texas, unless said coverage is not available
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or economically feasible except through an excess or surplus lines company, in which
case the company(s) should be registered to do business in Texas. Companies shall have
an A.M. Best rating of at least A-VII.

Certificates of Insurance. The Engineer shall provide unaltered Certificates of Insurance
which evidence the required coverage and endorsements and satisfy the following
requirements:

(a) Be less than 12 months old;

(b) Include all pertinent identification information for the Insurer, including the
company name and address, policy number, NAIC number or AMB number, and
an authorized signature;

(c) Include the project name and reference numbers and indicate the name and
address of the Project Manager in the Certificate Holder Box; and

(d) Be appropriately marked to accurately identify:
(i) All coverage and limits of the policy;
(i) Effective and expiration dates;

(iii) Waivers of subrogation, endorsement of primary insurance and additional
insured language, as described herein.

Certified Copies of Policies and Endorsements. Upon request, the Engineer shall furnish
certified copies of insurance policies and endorsements to the District.

Renewal Certificates. Renewal certificates are due to the District at least thirty (30) days
prior to the expiration of the current policies.

Subcontractors. If any part of the Agreement is sublet, insurance shall be provided by or
on behalf of any subcontractor, and shall be sufficient to cover their portion of the
Agreement. The Engineer shall furnish evidence of such insurance to the District as well.

Additional Insured. The Engineer shall include the District and its respective officers, directors,
agents, and employees as an Additional Insured on the Commercial General Liability, Automobile
Liability, and Umbrella/Excess Liability insurance certificates. The Engineer’'s coverage shall be
primary insurance to any similar insurance maintained by the District and must contain an
endorsement stating such. Coverage to the District as an Additional Insured on any of the
Engineer’s insurance coverage shall not be subject to any deductible.

Deductibles. The Engineer shall be responsible for and pay any claims or losses to the extent of
any deductible amounts applicable under all such policies and waives any claim it may have for
the same against the District, its officers, directors, agents, or employees.

Claims-made Policies. All insurance policies written on a claims-made basis, including
Professional Liability/Errors and Omissions, shall be maintained for a minimum of two (2) years
following completion of all services under this Agreement (“Extended Reporting Period”). The
Engineer shall obtain or maintain full prior acts coverage at least to the effective date of this
Agreement in the event of a carrier or policy change.

Waiver of Subrogation. The Engineer waives any claim or right of subrogation to recover against
the District, its officers, directors, agents, and employees (“Waiver of Subrogation”). Each policy
required under this Agreement must contain a Waiver of Subrogation endorsement.

Notice of Cancellation, Non-Renewal, or Material Change. The Engineer shall provide the District
with thirty (30) days’ minimum written notification in the event of cancellation, non-renewal, or
material change to any or all of the required coverage.
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Remedies for Noncompliance. Failure to comply with any part of this Article is a material breach
of this Agreement. The Engineer could immediately, and without notice, have all compensation
withheld or suspended, be suspended from providing further services, or be terminated from this
Agreement for any lapse in coverage or material change in coverage which causes the Engineer
to be in noncompliance with the requirements of this Article.

SECTION 18
OWNERSHIP OF PLANS, COPYRIGHT

The District shall be the absolute and unqualified owner of any information, programs, Mylar
reproducibles, plans, preliminary layouts, sketches, reports, cost estimates, inventions, software,
firmware, designs, computer applications, computations, computer input/output information, and
other documents or materials prepared pursuant to this Agreement, including source codes
therefor, with the same force and effect as if the District prepared the same. The District shall
have an exclusive and perpetual copyright in and to any and all materials produced for the District
pursuant to this Agreement and the Engineer shall convey and assign, and does hereby convey
and assign, to District all right, title, and interest, including but not limited to copyright, the Engineer
may have or may acquire in and to such materials. The Engineer agrees that work performed
hereunder for the District will be deemed to have been done, to the extent authorized by law, on
a "works made for hire" basis. In the event and to the extent such works are determined not to
constitute "works made for hire" as that term is understood in copyright law, the Engineer hereby
irrevocably assigns and transfers to the District all right, title, and interest in and to such works,
including, but not limited to, copyrights. The Engineer agrees to promptly deliver to the District
copies, in a form acceptable to the Director, of any and all such information, programs, Mylar
reproducibles, plans, preliminary layouts, sketches, reports, cost estimates, inventions, software,
firmware, designs, computer applications, documents, materials and/or data, including the source
codes therefor, upon request from the District. Copies of all complete or partially complete
information, programs, Mylar reproducibles, plans, preliminary layouts, sketches, reports, cost
estimates, inventions, software, firmware, designs, computer applications, and other documents
and materials, including source codes therefor, prepared pursuant to this Agreement, shall also
be delivered to the District when and if the Agreement is terminated, or upon completion of
performance hereunder, whichever occurs first. The Engineer may retain one (1) set of
reproducible copies of such documents and materials, but such copies shall be for the Engineer's
use in the preparation of studies or reports for the District only. The Engineer is expressly
prohibited from selling, licensing, or otherwise marketing or donating such documents or
materials, or using the same in the preparation of work for any other client without the express
written permission of the Director. The Engineer does not intend or represent that construction
documents or materials will be suitable for reuse. If the District reuses the same, such action
shall be at the District's risk and without liability to the Engineer. If the Engineer furnishes partially
complete plans, layouts, sketches, specifications, or other documents and materials by virtue of
termination under Section 7 above, the Engineer shall not be held accountable or responsible for
the completeness of any document or material so produced.

SECTION 19
MODIFICATIONS

This instrument contains the entire Agreement between the parties relating to the rights herein
granted and obligations herein assumed. Any oral or written representations or modifications
concerning this instrument shall be of no force or effect, excepting a subsequent modification in
writing signed by both parties.
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EXECUTED on

APPROVED AS TO FORM:

CHRISTIAN D. MENEFEE
Harris County Attorney

DocuSigned by:
[ Gy bunst
By

ED17653073344AD. ..

EMILY KUNST
Assistant County Attorney

ATTEST:

(st L. Gunivgoom

3575CC520263463. ..

Scott L. Cunningham

Name

Project Manager

Title
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HARRIS COUNTY FLOOD CONTROL

DISTRICT

By

AGREEMENT NO. 2022-94

LINA HIDALGO
County Judge

HR GREEN, INC.

DocuSigned by:

Steplum Sparks

357/5CC529263463..

Stephen Sparks

Name

Lead Engineer

Title
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APPENDIX A

GENERAL SCOPE OF BASIC SERVICES

GENERAL

The intent of the basic services is to prepare a Preliminary Engineering Report (PER) and
conceptual design for Bond Project F-69 Channel Conveyance Improvements along Cedar Bayou
Tributary Q136-00-00-E001. The scope of services for basic services is as follows:

Reference Materials and Standards:

» Harris County Flood Control District:

o Criteria Manual for the Design of Flood Control and Drainage Facilities in Harris County.
Policy and Design Criteria Manual for the Design of Flood Control and Drainage Facilities.
Surveying Guidelines.

HCFCD Drawing and Graphic Standards.
Geotechnical Guidelines.
Harris County Floodplain Reference Marks (http://www.harriscountyfrm.org/.

O 0 0O 0 0

¢ For Design Documentation Report and other requirements: U.S. Army Corps of Engineers:
o ER 1110-2-1150 — Engineering and Design for Civil Works Projects.
o ER 1110-1-12 — Quality Management.

o Wherever there are differences in requirements between the reference materials and
standards and this scope, the Engineer shall perform services in accordance with the stricter
requirements.

¢ Units of Measure - This Project shall be prepared using English units.

» Deliverables in Electronic Format: In addition to the hard copy Project deliverables required
below, the Engineer shall submit electronic copies of intermediate and final reports,
documents, plans and other work products on Compact Disks (CDs) or other suitable media.
o Submit text files in Microsoft Word 97 or later version.

o Submit design drawing files and exhibits in AutoCAD Civil 3D 2011 or later version format.

o Submit a duplicate of text and drawing files in PDF format using Acrobat 5.0 or later
version.

o Submit photographs in a digital format converted to a JPEG image and stored on the CD.
Images shall have a resolution no lower than 1024 X 768.

1. PROJECT MANAGEMENT DURING BASIC SERVICES

Perform Project management and administration necessary for completion of the Project.
Services shall include, but are not limited to, the following:

o Provide sub-consultant contract management.

= The Engineer shall not subcontract any part of its Contract without approval by the
Director.

= The Engineer shall evaluate Sub-Consultant proposals to the same extent as if the
services were performed by the Engineer.

= The Engineer shall be responsible for services performed by Sub-Consultants to the
same extent as if the services were performed by the Engineer.

= The Engineer shall replace any Sub-Consultant when requested to do so by the
Director, who shall state the reasons for such request.

A-1
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= The Engineer shall provide the Director with a copy of any of its Consultant
subcontracts at the Director’ s request.

o Attend Project kickoff meeting and monthly status meetings. Provide an agenda for each
meeting and follow up with meeting minutes after each meeting.

o Attend bi-weekly status calls with BIMT PM.

o Develop and maintain a Project Performance Certification (PPC) that will be submitted on
a monthly basis sharing project status updates and an update project schedule.

o Maintain an Earned Value (EV) tracking spreadsheet that will be submitted with PPC and
invoices on a monthly basis. The BIMT will provide EV template.

o A schedule will be developed by the BIMT for the project in Primavera P6 in coordination.
An updated schedule in Microsoft Project will be provided to the BIMT on a monthly basis
to update the Primavera P6 project schedule.

o Submit a pdf file of the report, plans, exhibits, and CAD files as requested by the HCFCD
project manager. Interim submittals include, but are not limited to, the following:

= Data Collection Memo

= Existing Conditions Modeling Memo
=  Proposed Alternatives Memo

= Draft Preliminary Engineering Report

2. PRELIMINARY ENGINEERING REPORT

Prepare a comprehensive Preliminary Engineering Report (PER) detailing three (3)
alternatives and providing a recommended solution for the implementation of Bond Project F-
69 Channel Conveyance Improvements along Cedar Bayou Tributary Q136-00-00-E001.
Engineering drawings and exhibits included in the report shall be in accordance with HCFCD's
latest Drawing and Graphic Standards, and Surveying Guidelines. The report preparation
shall follow Quality Assurance/Quality Control (QA/QC) procedures that meet or exceed the
District's own requirements (written procedure available upon request). The Engineer may
choose to use the District’'s procedures or submit their own for approval prior to proceeding
with design. Prepare a comprehensive Project schedule to be maintained at all times and
submitted with monthly invoices. The document shall be prepared to include the following as
a minimum, and additional report requirements and applicable subject matter can be found in
Section 19 of the District's Policy Criteria & Procedure Manual.

A. Evaluation of existing site conditions: Conduct onsite review of existing site conditions,
existing problems, and identify any constraints. Research/collect/review previous drainage
studies, geotechnical reports, construction plans, public and private utility data, right-of-
way information, and adjacent land use. Review on-going and planned projects in the
Project area. Procure new topographic surveys, geotechnical investigations,
environmental, and utility investigations as necessary. Coordinate with BIMT and HCFCD
Environmental group to ensure all appropriate Rights-of-Entry and environmental
investigations have been obtained prior to commencing any fieldwork.

Submit a Data Collection Memo to BIMT for review.

B. Existing Conditions Hydrologic and Hydraulic (H&H) Analysis:
Review the Existing Conditions MAAPnext HEC-HMS models provided by the HCFCD
and proposed conditions modeling developed as part of the Cedar Bayou FRRS. No
updates to the hydrologic model are anticipated; however, adjustments to flow application
may require proportioning flow from hydrologic model results.

Review the MAAPnext HEC-RAS model provided by BIMT. Update the HEC-RAS model
as necessary by truncating the model, adjusting the 2D modeling as needed and
incorporating data collected for the project. Updated models will be submitted with a
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memorandum documenting the assumptions and updates made. Any differing conditions
that are not captured in provided model should be discussed with BIMT and included in
memorandum.

Analysis should be performed for the 2-yr (50% annual exceedance probability (AEP), 5-
year (20% AEP), 10-year (10%) AEP), 25-year (4% AEP), and 100-year (1% AEP) storm
events. These events all assume the newly adopted Atlas 14 rainfall.

1)Review existing conditions models provided by BIMT and conduct required H&H
analysis to assess existing conditions and to perform proposed conditions
analyses for chosen project scenarios and alternatives. Unsteady 2D RAS is
anticipated to be used for each project.

2)Submit updated Existing Conditions models to BIMT for review and respond to
BIMT. Model submittals should be reviewed by the consultant prior to submittal to
the BIMT. Documentation of the reviews should be provided with the submittal
package.

3) Coordinate model revisions with BIMT.

4)Submit an Existing Conditions Memo to BIMT for review based on HCFCD report
standards.

5) Engineer to await BIMT approval of existing conditions analysis before proceeding
into Task 1.C.

C. Concept Development and Alternatives Identification
1) Identify up to five (5) potential flood reduction measures that may be further
evaluated in Task D. Provide high-level information of the potential benefits,
channel level of service, detention requirements, costs, ROW needs,
environmental impacts and potential mitigation measures, and utility constraints.
Proposed flood reduction measures presented shall achieve the intended goals of
the project and shall not create negative impacts. Provide preliminary H&H
modeling to confirm high-level information.
2) Prepare a presentation, exhibits, and other materials and facilitate one (1) concept
development workshop. The workshop should cover:
i. Project and Area Background
ii. Existing hydraulic conditions, flooding issues and impacts.
iii. Conceptual flood risk reduction alternatives
iv. Design constraints
v. Recommendations for alternatives to further study
3) Engineer to await BIMT approval of existing conditions analysis and conceptual
alternatives before proceeding into Task 1.D.

D. Proposed Alternatives H&H and Results Analysis:
Provide quantification of the analysis results/benefits for each alternative with a detailed
narrative and supporting tables, exhibits, and appendices. All alternatives should include
an assessment of the benefits for each storm event. Tasks include:

1) Evaluate the alternatives with HEC-RAS and HEC-HMS modeling to understand the
project requirements, channel and detention sizes, and benefits of each alternative.

2) Consideration of storm-water quality (SWQ) features including Natural Stable
Channel Design and SWQ in the detention basin as part of the alternative process.

3) Address the existing and proposed ROW requirements. Number of
parcels/structures impacted; inundation area (including regulatory floodplain)
impacted; and miles of roadway impacted.
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Provide corresponding engineering estimate of probable construction cost estimates
with right-of-way acquisition costs, environmental mitigation and construction
management costs as necessary.

Submit a Proposed Alternatives Memo to BIMT based on HCFCD report standards.
Submit proposed alternative models to BIMT for review and respond to BIMT
comments.

Coordinate model revisions with BIMT.

Prepare a presentation, exhibits, and other materials and facilitate one (1) proposed
alternatives workshop with the BIMT and relevant HCFCD staff. The workshop will
be used to discuss the modeled alternatives, analysis findings, and determine which
alternative will be the preferred flood reduction alternative. Presentation materials
will be reviewed by the BIMT prior to the workshop and comments must be
addressed.

Engineer to await BIMT approval of the proposed alternatives analysis before
proceeding into Task 1.E.

E. Preferred Flood Reduction Alternative

1)

Develop the preferred alternative to include a conceptual (30%) design, including
plan view and grading for the channel alighment and/or detention ponds.

Optimize the hydraulics of the preferred alternative to maximize project benefits.
Review environmental, geotechnical, and utility information to ensure conflicts are
minimized and the channel and detention ponds can maintain slope stability.
Review and update ROW requirements based on review of preferred alternative in
Task 1.D

Identify multi-use benefits, including recreational and environmental opportunities
Update the terrain dataset with the proposed project grading in accordance with the
model management guidelines.

Update the engineers estimate of probable construction cost

Complete HCFCD Project Scoring Form.

Prepare a phasing plan for improvements if necessary and include an evaluation of
phase costs and an interim conditions assessment.

F. Preliminary Engineering Report: Prepare a Preliminary Engineering Report that describes

the project analysis, including existing conditions, concept development of alternatives,
proposed alternatives, and preferred flood reduction alternative. Present factors of
comparison such as operation, cost, constructability, environmental impacts and
mitigation measures, utility conflicts, maintenance requirements, safety and aesthetics.
Include 30% plans of the recommended alternative for final design and implementation.

1)
2)

3)

4)

°)

Coordinate with BIMT during development of Draft PER. PER format must meet
HCFCD and BIMT standards prior to submittal to the HCFCD.

Provide Draft PER for BIMT review. Address BIMT comments and provide comment
response log to ensure all comments are addressed.

Upon approval of the draft report by the BIMT, submit draft PER to HCFCD for review.
Address HCFCD comments and provide comment response log to ensure all
comments are addressed.

Provide Final PER draft to BIMT and HCFCD including models, shapefiles, cost
estimates, and any other backup information.

Deliver three (3) final report hard copies, a pdf file of the report, plans, exhibits, and
CAD files as requested by the HCFCD Project Manager.

G. Project Summary Report

Provide report summary report for public distribution that provides an overview of the
project area, analysis performed and finding during the development of the PER, PER
recommendation and project prioritization scoring.
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APPENDIX B

GENERAL SCOPE OF ADDITIONAL SERVICES

The Engineer shall render the following Additional Services in connection with the Project when
authorized in writing by the Director:

1. COMMUNITY ENGAGEMENT SERVICES

A.

Provide support services required to plan, prepare for, and conduct a community
engagement meeting (or meetings) related to the Project in accordance with District
guidelines.

1) Participate in 5 preparation meetings.

2) Attend and facilitate one public meeting.

3) Coordinate with HCFCD and Bond Implementation Team (BIMT).

4) Attend 2 stakeholders meetings.

2. SURVEY SERVICES

A

B.
C.

nmo

OZErRe—IQ

Perform topographic survey of channel and detention areas in accordance with the
District’'s Surveying Guidelines.

Additional 50-foot of topographic survey within fenced private properties

For Channel provide cross sections at 500’ spacing from FM 1960 to Luce Bayou
(approximately 6,500 linear feet) and 1,000’ spacing from Luce Bayou to the upstream
end of the project (approximately 2,500 linear feet) c-¢ along the channel alignment.
For Detention Basins provide 100-foot x 100-foot grids elevations to supplement LIiDAR
Limited brush clearing will be performed for grid surveying

Terrestrial Scanning and modeling of bridge at Huffman Eastgate Road and culvert
crossing of un-named county road

Right of Entry and Coordination.

Prepare topo plan drawings.

Prepare Digital Terrain Model.

Provide new District monumentation as required.

Prepare Survey Control Maps.

Right of Way Boundary Survey for Channel and Detention.

Verify Utilities with One Call Coordination.

Perform utility research and provide utility contact table.

Prepare Right-of-way Parcel Maps and Legal Descriptions for proposed channel and
detention Right-of-way.

3. GEOTECHNICAL INVESTIGATION

>

GmMmooO o

Perform in accordance with the District's December 2021 Geotechnical Investigation
Guidelines and other District requirements.

Establish Boring Location Layout for channel and detention borings

Conduct Site Visit for boring staking and coordination.

Provide Phase | limited borings based on available site accessibility.

Field Testing/Boreholes.

Laboratory Testing.

Provide Geotechnical Analysis and Reporting.

4. ENVIRONMENTAL SERVICES

A.

Provide Wetland and Waters of the United States Delineation (WOTUS) of the project
area.
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Provide Threatened and Endangered Species report for the project area.
Provide Additional Wetland and WOTUS Desktop Review for future 50-Acre detention
tract

. Provide Additional Wetland and WOTUS for future 50-Acre detention tract

Preliminary Engineering Report Environmental Support

5. GEOMORPHOLOGY ASSESSMENT

cowy>

E.
F.
G.

Project Management including monthly status updates and project meetings.

Site visit and existing conditions review.

Provide Technical Memo clarifying Q136-00-00 recommendation.

Quality Control Review of Design Hydraulic Geometry (Cross Sections and Plan and
Profiles).

Preliminary Engineering Report Geomorphology Support.

In-Channel and Floodplain Structure Guidance and Concept Review.

Provide additional figures and recommendations for Q136-00-00 PER.

6. IMPACT ANALYSIS

A

Prepare, sign and seal a letter summarizing the impact of the Project on flood profiles and
peak flows.

7. SPECIAL LICENSES AND PERMITS

A.

B.
C.

Obtain and pay for required special licenses and permits. The actual costs, including
required inspection fees, shall be reimbursed by the District.

This additional service does not include engineering work associated with Basic Services.
Entities that will require coordination are the United States Army Corps of Engineers,
Coastal Water Authority, Texas Department of Transpiration, and Harris County. Attend
one (1) meeting and produce meeting minutes for each entity.

8. SUBSURFACE UTILITY EXPLORATION (SUE)

A

B.
C.

Conduct where appropriate a subsurface utility exploration (SUE) to definitively locate
potential utilities (public and private) that are in conflict with the Project. Located utilities
shall then be shown on the plans as location verified.

SUE Quality Level A per ASCE Standard 38-02

SUE Quality Level B per ASCE Standard 38-02

9. THIRD PARTY COST ESTIMATE AND CONSTRUCTABILITY REVIEW

A.
B.

Provide an independent quantity take off and construction cost estimate.
Provide constructability review of 30% design drawings, including site visit.

10. REVISIONS

A.
B.

Make requested revisions to documents and materials prepared under this Agreement.
Provide such engineering services necessary for such revision, when they are not
necessitated by any fault of the Engineer and such revisions are inconsistent with
approvals or instructions previously given by the District, or are made necessary by the
enactment or revision of codes, laws, or regulations issued subsequent to the preparation
of such documents.
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THE STATE OF TEXAS §

§

COUNTY OF HARRIS §
The Commissioners Court of Harris County, Texas, convened at a meeting of said Court

at the Harris County Administration Building in the City of Houston, Texas, on
, with the following members present, to-wit:

Lina Hidalgo County Judge

Rodney Ellis Commissioner, Precinct No. 1
Adrian Garcia Commissioner, Precinct No. 2
Tom S. Ramsey, P.E. Commissioner, Precinct No. 3
Lesley Briones Commissioner, Precinct No. 4

and the following members absent, to-wit:
constituting a quorum, when among other business, the following was transacted:

ORDER AUTHORIZING EXECUTION OF AN AGREEMENT FOR ENGINEERING SERVICES
BETWEEN THE HARRIS COUNTY FLOOD CONTROL DISTRICT
AND HR GREEN, INC.

Commissioner introduced an order and made a
motion that the same be adopted. Commissioner seconded the
motion for adoption of the order. The motion, carrying with it the adoption of the order, prevailed
by the following vote:

Yes No Abstain
AYES: Judge Lina Hidalgo (| (I O
NAYS: Comm. Rodney Ellis O O O
ABSTENTIONS: Comm. Adrian Garcia (I ([ O
Comm.Tom S. Ramsey,P.E. [ O O
Comm. Lesley Briones O O ]

The County Judge thereupon announced that the motion had duly and lawfully carried and
that the order had been duly and lawfully adopted. The order thus adopted follows:

WHEREAS, the District desires channel conveyance and stormwater detention

improvements for Harris County Flood Control Unit Q136-00-00, hereinafter called the "Project";
and

WHEREAS, the District desires that the Engineer perform Preliminary Engineering
Services in connection with the Project; and

WHEREAS, the Engineer represents that it is capable and qualified to perform the
services and prepare the items set forth herein.

NOW, THEREFORE, BE IT ORDERED BY THE COMMISSIONERS COURT OF HARRIS
COUNTY, TEXAS THAT:

Section 1: The recitals set forth in this order are true and correct.

Section 2: Exemption from the County Purchasing Act under Texas Local
Government Code § 262.024(a)(4) is hereby granted.



DocuSign Envelope ID: 07ASCDAC-69A8-453A-AE37-3BFE30812D18
AGREEMENT NO. 2022-94

Section 3: County Judge Lina Hidalgo is hereby authorized to execute for and on
behalf of the Harris County Flood Control District, an Agreement by and
between the Harris County Flood Control District and HR Green, Inc., fora
maximum fee to be paid by the District of $836,382.00, said Agreement
being incorporated herein by reference for all purposes as though fully set
forth verbatim herein.

pln hr green Q136-E001 2022-94.docx
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