



**DeWight Dopslauf, C.P.M., CPPO**  
**Harris County Purchasing Agent**

September 01, 2022

Commissioners Court  
Harris County, Texas

**RE: Job No. 220280**

Members of Commissioners Court:

Please approve the following award on the basis of only bid subject to applicable bond(s) to be received from the vendor(s):

**Description:** Disaster Heavy Civil Construction and Related Items for the Harris County Office of the County Engineer

**Bid(s) Received:** One (1) on August 15, 2022 (see attached)

**Vendor(s):** RES Gulf Coast, LLC dba LECON, Inc.

**Term:** October 01, 2022 - September 30, 2023 with four (4) one-year renewal options

**Amount:** \$2,992,341

**Evaluated By:** • Harris County Purchasing • Office of the County Engineer

Purchase order(s) will be issued upon Commissioners Court approval.

Sincerely,

DeWight Dopslauf  
Purchasing Agent

MM  
Attachment(s)  
cc: Vendor(s)

**FOR INCLUSION ON COMMISSIONERS COURT AGENDA SEPTEMBER 13, 2022**



						RES Gulf Coast, LLC dba LECON, Inc <sup>1</sup>	
#	Items	Spec No.	Description	Unit of Measure	Estimated Quantities	Unit Price	Total Price
#0-1	SITE PREPARATION AND EARTHWORK	SS 1016	Preparing Right-of-Way	AC	5	\$ 26,000.00	\$ 130,000.00
#0-2	SITE PREPARATION AND EARTHWORK	SS 5045	Temporary Timber Mats	SY	25	\$ 148.00	\$ 3,700.00
#0-3	SITE PREPARATION AND EARTHWORK	554	REPAIR/REHAB 6FT WOODEN FENCE WITH NEW	LF	100	\$ 53.00	\$ 5,300.00
#0-4	SITE PREPARATION AND EARTHWORK	555	REPAIR/REHAB 6FT CHAIN LINK FENCE WITH NEW	LF	100	\$ 26.00	\$ 2,600.00
#0-5	SITE PREPARATION AND EARTHWORK	556	REPAIR/REHAB FOUR STRAND BARBED WIRE FENCE WITH NEW	LF	100	\$ 17.00	\$ 1,700.00
#0-6	SITE PREPARATION AND EARTHWORK	559	Construction Safety Fence	LF	500	\$ 5.00	\$ 2,500.00
#0-7	SITE PREPARATION AND EARTHWORK	HCFCDD 02373	Stone Rip Rap Gradation No. 1	SY	50	\$ 180.00	\$ 9,000.00
#0-8	SITE PREPARATION AND EARTHWORK	HCFCDD 02373	Stone Rip Rap Gradation No. 2	SY	50	\$ 183.00	\$ 9,150.00
#0-9	SITE PREPARATION AND EARTHWORK	HC 160	Topsoil	SY	100	\$ 4.00	\$ 400.00
#0-10	SITE PREPARATION AND EARTHWORK	HC 102	Clearing/Grubbing (Hydro Ax up to 6" Dia. Trees/Brush)	AC	1	\$ 16,000.00	\$ 16,000.00
#0-11	STORM SEWER	HC 465	REMOVE AND DISPOSE EXISTING PIPES (ALL SIZES)	LF	40	\$ 29.00	\$ 1,160.00
#0-12	STORM SEWER	HC 495	REMOVE AND DISPOSE EXISTING MANHOLES AND INLETS	EA	1	\$ 1,500.00	\$ 1,500.00
#0-13	STORM SEWER	HC 471	STANDARD PRE-CAST MH 4' DIAMETER BASE (0-5' DEPTH)	EA	1	\$ 16,200.00	\$ 16,200.00
#0-14	STORM SEWER	HC 471	STANDARD PRE-CAST MH 4' DIAMETER BASE (5-10' DEPTH)	EA	1	\$ 18,700.00	\$ 18,700.00
#0-15	STORM SEWER	HC 471	STANDARD PRE-CAST MH 4' DIAMETER BASE (GREATER THAN 10' DEPTH)	EA	1	\$ 20,800.00	\$ 20,800.00
#0-16	STORM SEWER	HC 471	STANDARD PRE-CAST MH 5' DIAMETER BASE (0-5' DEPTH)	EA	1	\$ 23,600.00	\$ 23,600.00
#0-17	STORM SEWER	HC 471	STANDARD PRE-CAST MH 5' DIAMETER BASE (5-10' DEPTH)	EA	1	\$ 24,300.00	\$ 24,300.00
#0-18	STORM SEWER	HC 471	STANDARD PRE-CAST MH 5' DIAMETER BASE (GREATER THAN 10' DEPTH)	EA	1	\$ 26,700.00	\$ 26,700.00
#0-19	STORM SEWER	HC 471	STANDARD PRE-CAST MH 6' DIAMETER BASE (0-5' DEPTH)	EA	1	\$ 30,000.00	\$ 30,000.00
#0-20	STORM SEWER	HC 471	STANDARD PRE-CAST MH 6' DIAMETER BASE (5-10' DEPTH)	EA	1	\$ 33,600.00	\$ 33,600.00
#0-21	STORM SEWER	HC 471	STANDARD PRE-CAST MH 6' DIAMETER BASE (GREATER THAN 10' DEPTH)	EA	1	\$ 36,300.00	\$ 36,300.00
#0-22	STORM SEWER	HC 471	STANDARD PRE-CAST MH 8' DIAMETER BASE (0-5' DEPTH)	EA	1	\$ 44,100.00	\$ 44,100.00
#0-23	STORM SEWER	HC 471	STANDARD PRE-CAST MH 8' DIAMETER BASE (5-10' DEPTH)	EA	1	\$ 53,700.00	\$ 53,700.00
#0-24	STORM SEWER	HC 471	STANDARD PRE-CAST MH 8' DIAMETER BASE (GREATER THAN 10' DEPTH)	EA	1	\$ 61,400.00	\$ 61,400.00
#0-25	STORM SEWER	SS 4045	Trench Safety System (upto 5' Depth)	LF	150	\$ 24.00	\$ 3,600.00
#0-26	STORM SEWER	SS 4045	Trench Safety System (5' to 10' Depth)	LF	100	\$ 36.00	\$ 3,600.00
#0-27	STORM SEWER	SS 4051	Reinforced Concrete Pipe (Circular), C76, Class III, Rubber Gasket (24")	LF	150	\$ 243.00	\$ 36,450.00
#0-28	STORM SEWER	SS 4051	Reinforced Concrete Pipe (Circular), C76, Class III, Rubber Gasket (30")	LF	100	\$ 310.00	\$ 31,000.00
#0-29	STORM SEWER	SS 4051	Reinforced Concrete Pipe (Circular), C76, Class III, Rubber Gasket (36")	LF	100	\$ 426.00	\$ 42,600.00
#0-30	STORM SEWER	SS 4051	Reinforced Concrete Pipe (Circular), C76, Class III, Rubber Gasket (42")	LF	50	\$ 543.00	\$ 27,150.00
#0-31	STORM SEWER	SS 4051	Reinforced Concrete Pipe (Circular), C76, Class III, Rubber Gasket (48")	LF	50	\$ 675.00	\$ 33,750.00
#0-32	STORM SEWER	SS 4052	Concrete Manhole (Precast), Standard Depth	EA	2	\$ 12,000.00	\$ 24,000.00
#0-33	STORM SEWER	SS 4053	Inlet (Precast) - Type B, Standard Depth	EA	2	\$ 7,300.00	\$ 14,600.00
#0-34	STORM SEWER	SS 4053	Inlet (Precast) - Type B-B, Standard Depth	EA	4	\$ 13,500.00	\$ 54,000.00
#0-35	STORM SEWER	SS 4053	Inlet (Precast) - Type C, Standard Depth	EA	4	\$ 12,000.00	\$ 48,000.00
#0-36	STORM SEWER	SS 7029	Repairing Manholes	EA	10	\$ 2,500.00	\$ 25,000.00
#0-37	STORM SEWER	SS 7029	Repairing Inlets	EA	10	\$ 2,500.00	\$ 25,000.00
#0-38	STORM SEWER	473	Adjusting Manholes	EA	20	\$ 1,900.00	\$ 38,000.00
#0-39	STORM SEWER	473	Adjusting Inlets	EA	20	\$ 1,900.00	\$ 38,000.00
#0-40	STORM SEWER	SS 7019	Point Repair (6" to 36" Diameter RCP Concrete Collars)	EA	5	\$ 3,400.00	\$ 17,000.00
#0-41	PAVING	433	Cement Stabilized Sand (Road Base)(6" Thickness)	SY	1000	\$ 59.00	\$ 59,000.00
#0-42	PAVING	SS 3025	Concrete Pavement (6" Thickness)	SY	1000	\$ 118.00	\$ 118,000.00
#0-43	PAVING	SS 3025	Concrete Pavement (10" Thickness)	SY	750	\$ 185.00	\$ 138,750.00
#0-44	PAVING	SS 3025	Concrete Pavement (10" Thickness)(High Early Strength)	SY	500	\$ 210.00	\$ 105,000.00
#0-45	PAVING	SS 5055	Concrete Curb (6" Height)	LF	1000	\$ 42.00	\$ 42,000.00
#0-46	PAVING	SS 5055	Concrete Curb (6" Height)(Dowel-On)	LF	250	\$ 59.00	\$ 14,750.00
#0-47	PAVING	SS 5055	Concrete Curb Ramp (ADA, All Types)	SY	100	\$ 454.00	\$ 45,400.00
#0-48	PAVING	SS 5055	Concrete Driveway (6" Thickness)	SY	100	\$ 126.00	\$ 12,600.00
#0-49	PAVING	SS 5055	Concrete Driveway (10" Thickness)	SY	150	\$ 185.00	\$ 27,750.00
#0-50	PAVING	SS 5055	Concrete Sidewalk (4 1/2" Thickness)	SY	100	\$ 182.00	\$ 18,200.00
#0-51	PAVING	SS 5055	Concrete Esplanades, Medians, and Directional Islands (6" Thickness)	SY	200	\$ 126.00	\$ 25,200.00
#0-52	PAVING	SS 3026	Repair of Concrete Pavement (6" to 8" Thickness)	SY	500	\$ 135.00	\$ 67,500.00
#0-53	PAVING	SS 3026	Repair of Concrete Pavement (10" Thickness)	SY	1500	\$ 210.00	\$ 315,000.00
#0-54	PAVING	SS 3026	Repair of Concrete Pavement (10" Thickness)(High Early Strength)	SY	250	\$ 235.00	\$ 58,750.00
#0-55	PAVING	SS 3026	Drilled-in Tie Bars	EA	100	\$ 17.00	\$ 1,700.00
#0-56	PAVING	SS 2003	FURNISH AND INSTALL DENSE-GRADED HOT-MIX ASPHALTIC BASE COURSE, TYPE B, PG 64-22, DEPTH AS DIRECTED BY ENGINEER	TON	500	\$ 118.00	\$ 59,000.00
#0-57	PAVING	SS 7069	REPAIR BASE COURSE USING DENSE-GRADED HOT-MIX ASPHALT, TYPE B, PG 64-22, DEPTH AS DIRECTED BY ENGINEER	SY	225	\$ 118.00	\$ 26,550.00
#0-58	PAVING	SS 3016	TACK COAT	GAL	25	\$ 34.00	\$ 850.00
#0-59	PAVING	SS 3019	FURNISH AND INSTALL DENSE-GRADED HOT-MIX ASPHALTIC SURFACE COURSE, TYPE D, SAC A, PG 64-22, DEPTH AS DIRECTED BY ENGINEER	TON	100	\$ 37.00	\$ 3,700.00
#0-60	PAVING	HC 540	REMOVE AND DISPOSE OF EXISTING ASPHALTIC SURFACE AND BASE (ALL DEPTHS)	SY	250	\$ 17.00	\$ 4,250.00

#0-61	PAVING	SS 3017	EMULSIFIED ASPHALT (PRIME COAT)	GAL	25	\$	42.00	\$	1,050.00
#0-62	TRAFFIC CONTROL PLAN	671	Traffic Control - Barricades, Barriers, Barrels, Cones and Signing (Single Lane Closure, Maintenance Included)	MO	12	\$	2,500.00	\$	30,000.00
#0-63	TRAFFIC CONTROL PLAN	671	Traffic Control - Barricades, Barriers, Barrels, Cones and Signing (Two-Way, One Lane Traffic, Flagger Controlled)	MO	12	\$	5,100.00	\$	61,200.00
#0-64	SIGNING AND PAVEMENT MARKINGS	660	Reflectorized Pavement Markings - Type I (4") (WHITE) (DASHED)	LF	2500	\$	3.50	\$	8,750.00
#0-65	SIGNING AND PAVEMENT MARKINGS	660	Reflectorized Pavement Markings - Type I (4") (WHITE) (SOLID)	LF	5000	\$	3.50	\$	17,500.00
#0-66	SIGNING AND PAVEMENT MARKINGS	660	Reflectorized Pavement Markings - Type I (4") (YELLOW) (DASHED)	LF	2500	\$	3.50	\$	8,750.00
#0-67	SIGNING AND PAVEMENT MARKINGS	660	Reflectorized Pavement Markings - Type I (4") (YELLOW) (SOLID)	LF	2500	\$	3.50	\$	8,750.00
#0-68	SIGNING AND PAVEMENT MARKINGS	660	Reflectorized Pavement Markings - Type I (6") (WHITE) (DASHED)	LF	1000	\$	7.00	\$	7,000.00
#0-69	SIGNING AND PAVEMENT MARKINGS	660	Reflectorized Pavement Markings - Type I (6") (WHITE) (SOLID)	LF	1000	\$	7.00	\$	7,000.00
#0-70	SIGNING AND PAVEMENT MARKINGS	660	Reflectorized Pavement Markings - Type I (12") (WHITE) (SOLID)	LF	500	\$	10.00	\$	5,000.00
#0-71	SIGNING AND PAVEMENT MARKINGS	660	Reflectorized Pavement Markings - Type I (24") (WHITE) (SOLID)	LF	100	\$	13.50	\$	1,350.00
#0-72	SIGNING AND PAVEMENT MARKINGS	660	Reflectorized Pavement Markings - Type I (24") (YELLOW) (SOLID)	LF	50	\$	13.50	\$	675.00
#0-73	SIGNING AND PAVEMENT MARKINGS	660	Reflectorized Pavement Markings - Type I (W) (SYMBOL)	EA	10	\$	335.00	\$	3,350.00
#0-74	SIGNING AND PAVEMENT MARKINGS	663	Reflectorized Pavement Markers - Type I-C	EA	1000	\$	8.50	\$	8,500.00
#0-75	SIGNING AND PAVEMENT MARKINGS	663	Reflectorized Pavement Markers - Type II-AA	EA	1000	\$	8.50	\$	8,500.00
#0-76	SIGNING AND PAVEMENT MARKINGS	SS 5054	Traffic Signs, Roadside Signs, and Mailboxes (Remove and Relocate or Disposal)	MO	50	\$	2,500.00	\$	125,000.00
#0-77	SIGNING AND PAVEMENT MARKINGS	624	Traffic Signs (Fabricate and Install)	MO	10	\$	4,200.00	\$	42,000.00
#0-78	STORM WATER POLLUTION PREVENTION	162	Sodding for Erosion Control	SY	1000	\$	12.00	\$	12,000.00
#0-79	STORM WATER POLLUTION PREVENTION	165	Hydro-Mulch Seeding (for Erosion Control and Stabilization)	AC	4	\$	4,200.00	\$	16,800.00
#0-80	STORM WATER POLLUTION PREVENTION	713	Reinforced Filter Fabric Barrier ( 60% of unit cost for furnish and installation and 40% of unit cost for removal)	LF	1000	\$	5.50	\$	5,500.00
#0-81	STORM WATER POLLUTION PREVENTION	719	Inlet Protection Barrier (Stage I, With Fiber Rolls; 60% of unit cost for furnish and installation, and 40% of unit cost for removal)	EA	10	\$	168.00	\$	1,680.00
#0-82	STORM WATER POLLUTION PREVENTION	719	Inlet Protection Barrier (For Stage II Inlets, Gravel Bags; 60% of unit cost for furnish and installation, and 40% of unit cost removal)	EA	25	\$	200.00	\$	5,000.00
#0-83	STORM WATER POLLUTION PREVENTION	724	Stabilized Construction Access (Type 1-Rock; 60% of unit cost for furnish and installation, and 40% of unit cost for removal)	EA	2	\$	5,600.00	\$	11,200.00
#0-84	STORM WATER POLLUTION PREVENTION	730	Concrete Truck Washout Structures (60% of unit cost for furnish and installation, and 40% of unit cost for removal)	EA	1	\$	4,200.00	\$	4,200.00
#0-85	EXTRA WORK ITEMS	HC 516	FLEX BEAM GUARDRAIL (COMPLETE IN PLACE)	LF	500	\$	168.00	\$	84,000.00
#0-86	EXTRA WORK ITEMS	HC 516	GUARDRAIL TURNDOWN (COMPLETE IN PLACE)	EA	4	\$	4,200.00	\$	16,800.00
#0-87	EXTRA WORK ITEMS	HC 516	GUARDRAIL TERMINAL END (COMPLETE IN PLACE)	EA	4	\$	840.00	\$	3,360.00
#0-88	EXTRA WORK ITEMS	EQUIPMENT	300 SERIES EXCAVATOR W/ THUMB ATTACHMENT (235-270 HP) (EQUIPMENT DELIVER AND OPERATION)	DAILY	1	\$	3,800.00	\$	3,800.00
#0-89	EXTRA WORK ITEMS	EQUIPMENT	300 SERIES EXCAVATOR W/ THUMB ATTACHMENT (235-270 HP) (EQUIPMENT DELIVERY AND OPERATION)	WEEKLY	1	\$	10,900.00	\$	10,900.00
#0-90	EXTRA WORK ITEMS	EQUIPMENT	200 SERIES EXCAVATOR W/ THUMB ATTACHMENT (170-185 HP) ((EQUIPMENT DELIVERY AND OPERATION)	DAILY	1	\$	3,000.00	\$	3,000.00
#0-91	EXTRA WORK ITEMS	EQUIPMENT	200 SERIES EXCAVATOR W/ THUMB ATTACHMENT (170-185 HP) (EQUIPMENT DELIVER AND OPERATION)	WEEKLY	1	\$	8,900.00	\$	8,900.00
#0-92	EXTRA WORK ITEMS	EQUIPMENT	MINI EXCAVATOR (15-30 HP) (EQUIPMENT DELIVERY AND OPERATION)	DAILY	7	\$	1,200.00	\$	8,400.00
#0-93	EXTRA WORK ITEMS	EQUIPMENT	MINI EXCAVATOR (15-30 HP)(EQUIPMENT DELIVERY AND OPERATION)	WEEKLY	1	\$	6,300.00	\$	6,300.00
#0-94	EXTRA WORK ITEMS	EQUIPMENT	6-SERIES DOZER (140-180 HP)(EQUIPMENT DELIVERY AND OPERATION)	DAILY	1	\$	4,000.00	\$	4,000.00
#0-95	EXTRA WORK ITEMS	EQUIPMENT	6-SERIES DOZER (140-180 HP)(EQUIPMENT DELIVERY AND OPERATION)	WEEKLY	1	\$	11,800.00	\$	11,800.00
#0-96	EXTRA WORK ITEMS	EQUIPMENT	4-SERIES DOZER (48-90 HP) (EQUIPMENT DELIVERY AND OPERATION)	DAILY	1	\$	3,600.00	\$	3,600.00
#0-97	EXTRA WORK ITEMS	EQUIPMENT	4-SERIES DOZER (48-90 HP) (EQUIPMENT DELIVERY AND OPERATION)	WEEKLY	1	\$	9,700.00	\$	9,700.00
#0-98	EXTRA WORK ITEMS	EQUIPMENT	3-SERIES DOZER (26-80 HP) (EQUIPMENT DELIVERY AND OPERATION)	DAILY	1	\$	3,400.00	\$	3,400.00
#0-99	EXTRA WORK ITEMS	EQUIPMENT	3-SERIES DOZER (26-80 HP) (EQUIPMENT DELIVERY AND OPERATION)	WEEKLY	1	\$	8,600.00	\$	8,600.00
#0-100	EXTRA WORK ITEMS	EQUIPMENT	12-SERIES MOTOR GRADER (135-170 HP) (EQUIPMENT DELIVERY AND OPERATION)	DAILY	1	\$	3,500.00	\$	3,500.00
#0-101	EXTRA WORK ITEMS	EQUIPMENT	12-SERIES MOTOR GRADER (135-170 HP) (EQUIPMENT DELIVERY AND OPERATION)	WEEKLY	1	\$	9,100.00	\$	9,100.00
#0-102	EXTRA WORK ITEMS	EQUIPMENT	PNEUMATIC ROLLER (100-130 HP) (EQUIPMENT DELIVERY AND OPERATION)	DAILY	1	\$	3,300.00	\$	3,300.00
#0-103	EXTRA WORK ITEMS	EQUIPMENT	PNEUMATIC ROLLER (100-130 HP) (EQUIPMENT DELIVERY AND OPERATION)	WEEKLY	1	\$	8,400.00	\$	8,400.00
#0-104	EXTRA WORK ITEMS	EQUIPMENT	SHEEPS FOOT ROLLER (130-170 HP)(EQUIPMENT DELIVERY AND OPERATION)	DAILY	1	\$	3,400.00	\$	3,400.00
#0-105	EXTRA WORK ITEMS	EQUIPMENT	SHEEPS FOOT ROLLER (130-170 HP)(EQUIPMENT DELIVERY AND OPERATION)	WEEKLY	1	\$	8,600.00	\$	8,600.00
#0-106	EXTRA WORK ITEMS	EQUIPMENT	BACKHOE / LOADER (75-100 HP) (EQUIPMENT DELIVERY AND OPERATION)	DAILY	1	\$	2,400.00	\$	2,400.00
#0-107	EXTRA WORK ITEMS	EQUIPMENT	BACKHOE / LOADER (75-100 HP) (EQUIPMENT DELIVERY AND OPERATION)	WEEKLY	1	\$	5,700.00	\$	5,700.00
#0-108	EXTRA WORK ITEMS	EQUIPMENT	FOUR WHEEL DRIVE TRACTOR W/ BATWING MOWER (EQUIPMENT DELIVERY AND OPERATION)	DAILY	1	\$	3,100.00	\$	3,100.00
#0-109	EXTRA WORK ITEMS	EQUIPMENT	FOUR WHEEL DRIVE TRACTOR W/ BATWING MOWER (EQUIPMENT DELIVERY AND OPERATION)	WEEKLY	1	\$	9,000.00	\$	9,000.00
#0-110	EXTRA WORK ITEMS	EQUIPMENT	MOBILE CRANE W/ CONCRETE BUCKET (EQUIPMENT DELIVERY AND OPERATION)	DAILY	1	\$	4,000.00	\$	4,000.00
#0-111	EXTRA WORK ITEMS	EQUIPMENT	MOBILE CRANE W/ CONCRETE BUCKET (EQUIPMENT DELIVERY AND OPERATION)	WEEKLY	1	\$	11,800.00	\$	11,800.00
#0-112	EXTRA WORK ITEMS	EQUIPMENT	SKID STEER W/ BUCKET, AUGER, HYDRAULIC AX ATTACHMENTS (25-50 HP) (EQUIPMENT DELIVERY AND OPERATION)	DAILY	1	\$	2,500.00	\$	2,500.00
#0-113	EXTRA WORK ITEMS	EQUIPMENT	SKID STEER W/ BUCKET, AUGER, HYDRAULIC AX ATTACHMENTS (25-50 HP) (EQUIPMENT DELIVERY AND OPERATION)	WEEKLY	1	\$	6,500.00	\$	6,500.00
#0-114	EXTRA WORK ITEMS	EQUIPMENT	14 CY TANDEM DUMP TRUCK (475-525 HP)(EQUIPMENT DELIVERY AND OPERATION)	DAILY	1	\$	1,500.00	\$	1,500.00
#0-115	EXTRA WORK ITEMS	EQUIPMENT	14 CY TANDEM DUMP TRUCK (475-525 HP)(EQUIPMENT DELIVERY AND OPERATION)	WEEKLY	1	\$	7,600.00	\$	7,600.00
#0-116	EXTRA WORK ITEMS	EQUIPMENT	ARTICULATING LOADER W/ GRAPPLER AND BUCKET (200-250 HP)(EQUIPMENT DELIVERY AND OPERATION)	DAILY	1	\$	3,400.00	\$	3,400.00
#0-117	EXTRA WORK ITEMS	EQUIPMENT	ARTICULATING LOADER W/ GRAPPLER AND BUCKET (200-250 HP)(EQUIPMENT DELIVERY AND OPERATION)	WEEKLY	1	\$	9,000.00	\$	9,000.00
#0-118	EXTRA WORK ITEMS	EQUIPMENT	FORKLIFT (160-180 HP)(EQUIPMENT DELIVERY AND OPERATION)	DAILY	1	\$	2,700.00	\$	2,700.00
#0-119	EXTRA WORK ITEMS	EQUIPMENT	FORKLIFT (160-180 HP)(EQUIPMENT DELIVERY AND OPERATION)	WEEKLY	1	\$	7,400.00	\$	7,400.00
#0-120	EXTRA WORK ITEMS	EQUIPMENT	MATTS(EQUIPMENT DELIVERY AND OPERATION)	DAILY	1	\$	50.00	\$	50.00
#0-121	EXTRA WORK ITEMS	EQUIPMENT	MATTS(EQUIPMENT DELIVERY AND OPERATION)	WEEKLY	1	\$	250.00	\$	250.00
#0-122	EXTRA WORK ITEMS	EQUIPMENT	LIME MIXER (SS250 8' WIDE) (EQUIPMENT DELIVERY AND OPERATION)	DAILY	1	\$	4,500.00	\$	4,500.00
#0-123	EXTRA WORK ITEMS	EQUIPMENT	LIME MIXER (SS250 8' WIDE) (EQUIPMENT DELIVERY AND OPERATION)	WEEKLY	1	\$	14,100.00	\$	14,100.00
#0-124	EXTRA WORK ITEMS	EQUIPMENT	LIME MIXER (67") (EQUIPMENT DELIVERY AND OPERATION)	DAILY	1	\$	4,500.00	\$	4,500.00
#0-125	EXTRA WORK ITEMS	EQUIPMENT	LIME MIXER (67") (EQUIPMENT DELIVERY AND OPERATION)	WEEKLY	1	\$	14,100.00	\$	14,100.00
#0-126	EXTRA WORK ITEMS	EQUIPMENT	WATER TRUCK (300-350 HP) (EQUIPMENT DELIVERY AND OPERATION)	DAILY	1	\$	2,800.00	\$	2,800.00
#0-127	EXTRA WORK ITEMS	EQUIPMENT	WATER TRUCK (300-350 HP) (EQUIPMENT DELIVERY AND OPERATION)	WEEKLY	1	\$	8,200.00	\$	8,200.00

#0-128	EXTRA WORK ITEMS	EQUIPMENT	CONCRETE PUMP TRUCK (EQUIPMENT DELIVERY AND OPERATION)	DAILY	1	\$ 3,900.00	\$ 3,900.00
#0-129	EXTRA WORK ITEMS	EQUIPMENT	CONCRETE PUMP TRUCK (EQUIPMENT DELIVERY AND OPERATION)	WEEKLY	1	\$ 19,300.00	\$ 19,300.00
#0-130	EXTRA WORK ITEMS	LABOR	FOREMAN (LABOR RATE)	HR	8	\$ 110.00	\$ 880.00
#0-131	EXTRA WORK ITEMS	LABOR	EXCAVATOR OPERATOR (LABOR RATE)	HR	8	\$ 51.00	\$ 408.00
#0-132	EXTRA WORK ITEMS	LABOR	BULLDOZER OPERATOR (LABOR RATE)	HR	8	\$ 51.00	\$ 408.00
#0-133	EXTRA WORK ITEMS	LABOR	MOTOR GRADER OPERATOR (LABOR RATE)	HR	8	\$ 51.00	\$ 408.00
#0-134	EXTRA WORK ITEMS	LABOR	ROLLER OPERATOR (LABOR RATE)	HR	8	\$ 51.00	\$ 408.00
#0-135	EXTRA WORK ITEMS	LABOR	BACKHOE OPERATOR (LABOR RATE)	HR	8	\$ 51.00	\$ 408.00
#0-136	EXTRA WORK ITEMS	LABOR	CRANE OPERATOR (LABOR RATE)	HR	8	\$ 84.00	\$ 672.00
#0-137	EXTRA WORK ITEMS	LABOR	SKID STEER OPERATOR (LABOR RATE)	HR	8	\$ 51.00	\$ 408.00
#0-138	EXTRA WORK ITEMS	LABOR	DUMP TRUCK OPERATOR (LABOR RATE)	HR	8	\$ 42.00	\$ 336.00
#0-139	EXTRA WORK ITEMS	LABOR	FORK LIFT OPERATOR (LABOR RATE)	HR	8	\$ 51.00	\$ 408.00
#0-140	EXTRA WORK ITEMS	LABOR	CONCRETE PUMP TRUCK OPERATOR (LABOR RATE)	HR	8	\$ 51.00	\$ 408.00
#0-141	EXTRA WORK ITEMS	LABOR	LIME MIX OPERATOR (LABOR RATE)	HR	8	\$ 51.00	\$ 408.00
#0-142	EXTRA WORK ITEMS	LABOR	WATER TRUCK DRIVER (LABOR RATE)	HR	8	\$ 42.00	\$ 336.00
#0-143	EXTRA WORK ITEMS	LABOR	FRONT END LOADER OPERATOR (LABOR RATE)	HR	8	\$ 51.00	\$ 408.00
#0-144	EXTRA WORK ITEMS	LABOR	TRACTOR OPERATOR, PNEUMATIC (LABOR RATE)	HR	8	\$ 51.00	\$ 408.00
#0-145	EXTRA WORK ITEMS	LABOR	UNSKILLED LABOR (LABOR RATE)	HR	8	\$ 38.00	\$ 304.00
#0-146	EXTRA WORK ITEMS	110	Roadway Excavation (Greater than 2' Below Original Ground)	CY	500	\$ 33.00	\$ 16,500.00
#0-147	EXTRA WORK ITEMS	130	Supply of Borrow	CY	100	\$ 36.00	\$ 3,600.00
#0-148	EXTRA WORK ITEMS	433	Cement Stabilized Sand (Void Fill)	CY	100	\$ 89.00	\$ 8,900.00
#0-149	EXTRA WORK ITEMS	672	Off Duty Uniformed Police Officer - As Directed by Engineer (Min. Bid \$25/HR)	HR	50	\$ 126.00	\$ 6,300.00
							<b>\$ 2,992,341.00</b>
<sup>1</sup> Award Recommendation Only Bid Receiver							