
April 16, 2024
SUPPLEMENTAL ITEM

Commissioners Court
Harris County, Texas

RE:    Job No. 230436

Members of Commissioners Court:

Please approve the following award on the basis of successful negotiations with the best evaluated
vendor(s) and the attached Order(s) authorizing the County Judge to execute the attached
Agreement(s):

Description: Professional Architectural and/or Engineering Services to Provide Staff
Augmentation Services for the Development and Implementation of Roads,
Bridges, Drainage, Transportation, Parks, and Trails Projects for the Office of the
County Engineer

Vendor(s): WSP USA Inc.

Term: April 23, 2024 - April 22, 2025 with four (4) one-year renewal options

Amount: $2,000,000

Evaluated By: • Evaluation Committee • Harris County Purchasing

On January 30, 2024, Commissioners Court authorized negotiations with the best overall evaluated
vendors. A purchase order will be issued upon Commissioners Court approval.

Sincerely,

DeWight Dopslauf
Purchasing Agent

JAA
Attachment(s)
cc: Vendor(s)

FOR INCLUSION ON COMMISSIONERS COURT AGENDA APRIL 23, 2024



PROFESSIONAL SERVICES AGREEMENT

1.  PARTIES

1.1 Parties.  The Parties to this Professional Services Agreement (“Agreement”) are WSP USA Inc.
(“Contractor”), and Harris County (“County”), on behalf of its Harris County Engineering Department
("HCED"). County and Contractor each may also be referred to individually herein as a “Party,” or
collectively as the “Parties.”

2.  PURPOSE

2.1 Project Description. Contractor will perform professional services for the development and implementation
of capital projects ("Project").

2.2 Summary of Scope of Work.  The scope of services to be provided by Contractor is set forth on Exhibit A
attached hereto and by this reference incorporated herein. Contractor warrants that it will complete the
Project as set forth herein in a competent, professional, and satisfactory manner.

2.3 Professional Services.  The professional services to be performed under this Agreement will be performed
in accordance with applicable law.

2.4 Professional Services Procurement Act.  The work to be performed under this Agreement cannot be
purchased on the basis of competitive bids since it is encompassed within Texas Government Code
§2254.002(2).

3.  CONTRACTOR’S REPRESENTATIONS

3.1 Applicable Expertise. Contractor and the person executing this Agreement on behalf of Contractor certify
and represent that Contractor (including Contractor’s agents, employees, volunteers, and subcontractors, as
applicable) possesses the skills, qualifications, expertise, experience, education, knowledge, ability, and
financial resources to perform all services and/or deliverables contemplated in this Agreement without
significant disruption of those deliverables.

3.2 Permits and Licensing. Contractor represents that Contractor (including Contractor’s agents, employees,
volunteers, and subcontractors, as applicable) possesses all special certifications, licenses, inspections and
permits required by law to carry out the Scope of Work contemplated in this Agreement.  Contractor’s
agents, employees, volunteers, and subcontractors, as applicable, shall maintain appropriate accreditation
and licensing, as required, through the State of Texas or other applicable licensing entities.  Prior to the
performance of any services under this Agreement, Contractor shall, upon written (including electronic)
request, provide proof of valid licensure to HCED (including a listing of all licenses and expiration dates).

3.3 Authorized to Conduct Business. Contractor represents that Contractor is authorized to conduct the business
and carry out the Scope of Work contemplated in this Agreement.  Prior to starting performance under this
Agreement, Contractor shall, upon written (including electronic) request, provide proof to HCED of the
authority to do business in this state or at the location specified in this Agreement.

3.4 Ability to Perform. HCED will award contracts only to the most highly qualified available responsible
provider/contractor possessing the ability to perform successfully under the terms, conditions, and budget
of a proposed procurement.  Consideration will be given to such matters as provider integrity, compliance
with public policy, record of past performance, and financial and technical resources.  Contractor represents
that Contractor has the administrative, managerial, and financial capability to ensure proper planning,
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management and completion of the Scope of Work described in this Agreement and further has the
administrative capacity and capabilities to carry out all duties and responsibilities under this Agreement.

3.5 Conflict of Interest Certification. Pursuant to Chapter 176 of the Texas Local Government Code, Contractor
certifies that Contractor has completed any required conflict of interest disclosures or questionnaires (see
www.ethics.state.tx.us). If this certification is materially incomplete or inaccurate, Contractor
acknowledges that County shall have the right to terminate this Agreement without prior notice.

3.6 Certificate of Interested Parties Form 1295. Contractor certifies that it has accurately completed and
submitted a notarized Certificate of Interested Parties Form 1295 (“Form 1295”) in accordance with Texas
Government Code §2252.908 and the rules adopted thereunder. Contractor acknowledges that it is
responsible for making any and all necessary updates and/or corrections to the applicable Form 1295 during
the term of this Agreement. Contractor must either (1) mail the completed Form 1295 to the Harris County
Engineering Department at 1111 Fannin Street, 11th Floor, Houston, TX 77002, Attn: Administrative
Services or (2) submit the form by email to HCEDAdminSvcs@harriscountytx.gov.

3.7 Disbursements to Persons with Outstanding Debt Prohibited.  Contractor certifies, by execution of this
Agreement, that neither Contractor nor any of Contractor's principals owe any debts as defined in Local
Government Code Section 154.045 (including delinquent property taxes).  Contractor understands that
certain disbursements are prohibited and that County may apply any funds due to Contractor under this
Agreement to any outstanding balance of certain debts pursuant to Section 154.045.  If this certification is
inaccurate, County may also terminate this Agreement. In addition, Contractor hereby assigns any payments
under this Agreement to the Harris County Tax Assessor-Collector for the payment of any current or future
delinquent taxes.

3.8 Internet Access.  Contractor shall maintain appropriate  internet access, which will enable Contractor to
access any secure online invoicing, reporting, or other web-based system designed for more efficient
communication with HCED.  As requested, Contractor shall submit required reports, invoices and related
documents through an applicable secure internet site in a manner required to protect any confidential
information submitted.  Contractor shall review all instruction materials and/or attend all HCED provided
training that is necessary for Contractor to properly utilize applicable web-based information systems.

4.  SPECIFIC SCOPE OF WORK/SERVICES AND/OR DELIVERABLES

4.1 Specific work, products, services, licenses and/or deliverables.  Contractor shall provide the work, products,
services, licenses and/or deliverables required to be provided by Contractor and as set out in this Agreement
and in Attachment A and all other referenced attachments incorporated in this Agreement (altogether
referred to as the Scope of Work).  The provisions in this Agreement labeled 'Scope of Services' or 'Scope
of Work'  shall take precedence over anything conflicting in any attached Contractor proposal or
correspondence.  Contractor shall submit any and all project-related documents and invoices through the
cloud-based project management software utilized by HCED for planning and management of all projects
using real-time project data.

4.2 Written Authorization. From time to time during the course of this Agreement, HCED may deliver to
Contractor written (including electronic) authorization (sometimes referred to as a notice-to-proceed, task-
order, work-order or job-order) for providing certain work, products, services, licenses and/or deliverables
contemplated in this Agreement, which Contractor shall then perform in accordance with this Agreement.
Contractor shall not begin or proceed to the next design phase of the Scope of Work until Contractor
receives from HCED a written (including electronic) authorization to proceed.  County shall have no
obligation to pay for and Contractor shall have no obligation to provide any work, services, products, or
deliverables not rendered in accordance with a prior written authorization as described by this Section.
Contractor shall complete the services called for by the calendar days and by the deadlines specified in this
Agreement, including exhibits and written authorizations.

http://www.ethics.state.tx.us).
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5.  ADDITIONAL AND SPECIAL REQUIREMENTS

5.1 Cooperation with Other Service Providers.  County may engage the services of other service providers for
work related to the work, products, services, licenses and/or deliverables in this Agreement.  Contractor
shall reasonably cooperate with such other service providers and will not commit or permit any act that
may interfere with the performance of work by any other service provider.

5.2 Non-Assignability.  Unless otherwise authorized in this Agreement, neither party shall assign, in whole or
in part, any duty or obligation of performance under this Agreement without the express written permission
of the other party, except that the express written permission of HCED shall be considered the permission
of County.  Such written permission will not be unreasonably withheld, unreasonably conditioned, or
unreasonably delayed.  However, with notice to HCED, Contractor may assign this Agreement to any
affiliate of Contractor that controls, is controlled by, has resulted from a merger with, or is under common
control with, Contractor  if the assignee is at least as capable and qualified to provide the deliverables
contemplated in this Agreement. This provision is not intended to restrict any assignment that is required
by Section 9.406 of the Texas Business and Commerce Code.

5.3 Independent Contractor/Parties.  County expects Contractor to meet the high standards set forth in this
Agreement and looks to Contractor for results only.  Unless otherwise required by law or regulation, County
shall not direct the methods used to obtain those results, and Contractor shall perform the services as an
independent contractor under the sole supervision, management, direction, and control of Contractor.  As
an independent contractor, Contractor will accept directions pertaining to the goals to be attained and the
results to be achieved, as applicable, pursuant to this Agreement, but Contractor shall be solely responsible
for the manner in which Contractor will perform the services under this Agreement.  Any methods that
might be discussed in any training sessions given by HCED are not mandatory unless specifically required
in writing in this Agreement or by law.  Contractor is not obligated to maintain any set, regular hours, nor
to perform any set number of hours of service in fulfilling the obligations under this Agreement, unless
otherwise specifically set out in this Agreement.  This Agreement is not intended to create a joint enterprise,
joint venture, business partnership, agency, franchise, or employment relationship, under Texas law.  The
personnel and staff of Contractor are independent contractors or employees of Contractor and shall not for
any purposes be considered employees or agents of County.  Contractor assumes full responsibility for the
actions of any employees and agents while performing any services incident to this Agreement, and
Contractor shall remain solely responsible for the supervision, daily direction, control and payment, if any,
of salaries (including withholding of income and social security taxes), workers’ compensation or disability

benefits and like requirements and obligations.

5.4 Employee Retention.  Contractor agrees to maintain the organizational and administrative capacity and
capabilities to carry out all duties and responsibilities under this Agreement.  The personnel Contractor
assigns to perform the duties and responsibilities under this Agreement will be properly trained and
qualified for the functions they are to perform.  If specific qualifications are set forth in job descriptions
required by the funding entity and/or in this Agreement, unless a written waiver is granted, Contractor shall
only assign personnel with the required qualifications to fulfill those functions.  Notwithstanding transfer
or turnover of personnel, Contractor remains obligated to perform all duties and responsibilities under this
Agreement without degradation and in accordance with the terms of this Agreement.

5.5 Significant Organizational Change Notification. Contractor shall notify County immediately and in advance
of any significant organizational change that could affect Contractor's ability to carry out all duties and
responsibilities under this Agreement, including any change of Contractor's name or identity, ownership or
control, or payee identification number.  Contractor shall also provide written notice to County within 10
working days of the change.  Contractor shall provide ownership information to County immediately upon
any such change.
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5.6 Adverse Actions Reporting.  Contractor shall inform HCED, in writing, of any concluded investigation of
Contractor (including Contractor’s agents, employees, volunteers, and subcontractors, as applicable,
providing work, products, services, licenses and/or deliverables under this Agreement) that is conducted by
or on behalf of a government entity or other licensing or accreditation entity (including any state board of
examiners) and whose outcome included public censure or other public sanction (or any pending
investigations, administrative actions, or lawsuits, that relate to the work under this Agreement or that could
adversely affect any performance or obligation in this Agreement).  If at any time a license of Contractor’s
agents, employees, volunteers, and subcontractors, as applicable, providing work, products, services,
licenses and/or deliverables under this Agreement required to be maintained to fulfill the Commitments in
this Agreement is suspended, revoked or is determined to be out of compliance in Texas or any other state,
this Agreement may be terminated immediately without prior notice, at the option of HCED, effective the
date of the suspension, revocation or non-compliance.  Contractor is not entitled to receive payment for
services that were performed by Contractor while the required license was suspended or revoked.
Contractor agrees to immediately inform HCED, in writing, of any adverse professional review action that
is taken by a professional association or society and that is based on the professional competence or
professional conduct of Contractor’s agents, employees, volunteers, and subcontractors, as applicable,
providing work, products, services, licenses and/or deliverables under this Agreement.  County may, at its
sole option, terminate this Agreement, upon notice of such adverse professional review action.

5.7 Subcontracts.  Unless otherwise explicitly set out in this Agreement, Contractor shall not enter into any
subcontract for the work, products, services, licenses and/or deliverables under this Agreement unless, prior
to any written authorization to proceed with work done in part by the subcontractor, Contractor has provided
to HCED the qualifications of the subcontractor to perform and meet the standards of this Agreement.
Contractor shall comply with all Texas Administrative Code and Texas professional licensing agency
requirements for choosing any professionally-licensed subcontractor.

5.8 Professional Standards.  Where specifically-applicable standards are not explicitly set forth in this
Agreement, as someone with expertise in the field, Contractor must provide the work, products, services,
licenses and/or deliverables in accordance with generally-accepted standards applicable to Contractor’s
profession or industry.  Contractor and County agree and acknowledge that County is entering into this
Agreement in reliance on the Contractor's competence and qualifications, as those were presented to County
by Contractor with respect to professional services.  Contractor shall at all times utilize the skill and
attention to fully, timely, and properly render professional services for the development of The Project to
final completion as set out in, or reasonably inferred from, the Scope of Work/Services.  This shall be done
in a manner utilizing the degree of care ordinarily used by licensed professionals performing similar
services on projects of a similar nature and scope within the State of Texas.  A professional engineer
assigned by Contractor to manage the Scope of Work who is licensed to practice in the State of Texas shall
be present and represent Contractor at meetings of any official nature concerning The Project, including,
but not limited to, scope meetings, status meetings, pre-bid meetings, any pre-construction meetings and
any construction meetings (for construction-related projects) with County staff and/or contractors, unless
otherwise set forth in the Scope of Work or approved in writing by HCED.

5.9 County Procedures.  To effectively perform the services stated above, Contractor must become familiar
with various procedures, policies, data collection systems, and other information of County.  Contractor
shall adhere to all applicable County engineering guidelines, standards, and design criteria (see
http://www.eng.hctx.net).  HCED will assist Contractor in obtaining the information.  Unless otherwise
required by law, Contractor agrees to keep any sensitive information confidential and not disclose it to
outside parties without first obtaining County’s written authorization.

5.10 Ownership of Work Product.  For the purposes of assigning ownership of Contractor work product, the
work performed will be deemed, to the extent authorized by law, to have been done on a works-made-for-
hire basis, as that term is understood in copyright law.  In the event and to the extent that such works are
determined not to constitute works-made-for-hire, Contractor hereby irrevocably assigns and transfers to
County all right, title, and interest in such works, including, but not limited to, copyrights.  County shall be
the absolute and unqualified owner of all completed or partially-completed Contractor work product
prepared pursuant to this Professional Services Agreement and shall have the same force and effect as if

http://www.eng.hctx.net).
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prepared by County, including mylar reproducibles, drawings, preliminary layouts, electronic documents
and drawings, record drawings, sketches, plans, cost estimates, inventions, designs, computer input/output
information, computer applications, software, firmware, computations, and other documents (including the
original electronic file format).  Contractor may retain one set of reproducible copies for  Contractor's sole
use in preparation of studies or reports for County only.  Contractor is expressly prohibited from selling,
licensing or donating such documents, or using such documents in the preparation of other work for any
other client, without the prior express written permission of HCED.  Contractor warrants that  Contractor's
work product will not in any way constitute an infringement or other violation of any copyright, trade secret,
trademark, patent, invention, proprietary information, non-disclosure, or any other right of any third party,
and Contractor will defend any claim, suit, or proceeding brought against County on the issue of
infringement of any copyright by virtue of anything supplied by Contractor to HCED under this Agreement.

5.11 Trade Secrets.  In connection with the work, products, services, licenses, Scope of Work, and/or
deliverables provided under this Agreement, HCED may disclose to Contractor certain documents, data,
and/or other information that is proprietary, confidential, or a trade secret (Trade Secrets).  Contractor must
not divulge or otherwise make unauthorized use of Trade Secrets or other protected information,
procedures, or policies of HCED, any former employee, contractor, client, customer, or consultant, in the
exercise of duties under this Agreement.  Except to the extent authorized by a third party, neither Party shall
copy, recreate, or use any proprietary information of a third party in the performance of services under this
Agreement.

5.12 Nondisclosure and Confidentiality of Information.  To the extent permitted by law, Contractor must keep
confidential the contents of all discussions with local, state, and federal officials, as well as the contents of
all local, state, and federal records and all other information obtained during performance under this
Agreement.  To fulfill Contractor’s obligations under this Agreement, Contractor may be provided access
to information, systems, operations, or procedures that are security sensitive or have been identified as
confidential.  This confidential information may include information from one of the government entity
funding sources, such as a Texas or federal agency.  Contractor and the person executing this Agreement
on behalf of Contractor acknowledge that (a) access to this information (whether electronic, written or oral,
formal or informal) is provided solely to Contractor for the purpose of discharging the duties in this
Agreement, (b) premature or unauthorized disclosure of this information can irreparably harm the interests
of County and may constitute a violation of state and/or federal law, and (c) the information may represent
confidential or proprietary information, the release of which may be restricted or prohibited by law.
Therefore, Contractor must (1) not access any information without express written authorization of HCED;
(2) not copy, recreate, or use any information or document obtained in connection with this Agreement
other than for the performance of this Agreement; (3) to the extent permitted by law, keep confidential the
contents of all discussions with county, state, and federal officials, as well as the contents of all county,
state, and federal records and all other information obtained during performance under this Agreement,
unless authorized in writing by appropriate HCED officials; (4) not, except to the extent required by law,
or necessary for the performance of this Agreement, release, disclose, reveal, communicate, impart or
divulge any information or any summary or synopsis of the information in any manner or any form
whatsoever to outside parties without the express written consent of HCED; (5) take all steps necessary to
protect confidential information from disclosure to third parties and have a system in effect that must
include a method to ensure the confidentiality of records and other information relating to any person
according to applicable federal and state law, rules and regulations; (6) not reproduce, copy, or disseminate
such confidential information, except to those who need to know such information and are obligated to
maintain its confidentiality, including Contractor’s partners, principals, representatives or employees as
necessary to fulfill obligations under this Agreement; (7) notify HCED immediately of all requests for
confidential information; and (8) immediately report to HCED all unauthorized disclosures or uses of
confidential information.

5.13 Public Comment and Public Information Act.  To the extent permitted by law, all contact with the news
media, citizens of County, the State of Texas or other governmental agencies concerning The Project will
be the responsibility of HCED.  In the event Contractor is subject to the Texas Public Information Act, upon
receipt of a written request for any information by Contractor developed in the performance of services
under this Agreement, Contractor shall provide written notice to HCED of the request along with a copy of
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the request, and give HCED the opportunity to respond to the request prior to any release by Contractor.
Unless required by law, under no circumstances shall Contractor release any material or information
developed in the performance of services under this Agreement without the express prior written permission
of HCED.

5.14 Applicable Laws.  Contractor shall comply (and assure compliance by Contractor’s agents, employees,
volunteers, and subcontractors, as applicable, providing work, products, services, licenses and/or
deliverables under this Agreement) with all applicable state, federal, and local laws, ordinances, regulations,
executive orders, rules, directives, standards, guidelines, and instructions relating to the work to be
performed.    Contractor shall immediately bring to County’s attention any conflicts between any applicable
state, federal, and local laws, ordinances, regulations, executive orders, rules, directives, standards,
guidelines, and instructions relating to the work to be performed.  If laws or regulations change and affect
any provision of this Agreement, this Agreement shall be deemed amended to conform to those changes in
the laws or regulations on the date such laws or regulations become effective.  If any such changes (that
occur after the effective date of this Agreement and that Contractor should not reasonably have anticipated)
require significant changes or additions to the Scope of Work that were not contemplated by the Parties,
the Parties shall negotiate in good faith for the purpose of creating reasonable and equitable written
modifications to this Agreement.

5.15 Records Retention and Management.  Contractor shall maintain complete, accurate, and readily accessible
records that are necessary to document and support the fulfillment of the obligations in this Agreement,
including performance, design, underlying calculations, and financial records, as well as a copy of this
Agreement.  Contractor shall maintain and make available for inspection the Records for a minimum of
four (4) years following either the end of the federal fiscal year in which any obligations were performed
under this Agreement or the termination date of this Agreement, whichever is longer (or longer if necessary
to resolve any litigation, claims, financial management review, or audit findings). 

5.16 Authority of Harris County Engineer.  The Harris County Engineer ("County Engineer") shall decide any
and all questions that may arise as to the interpretation of this Agreement and all questions as to the
acceptable fulfillment of this Agreement by Contractor.  It is mutually agreed by both Parties that the
County Engineer shall act as referee between the Parties in all questions arising under the terms of this
Agreement and that the decisions of the County Engineer shall be final and binding alike on all Parties.  If
agreed to in writing by Contractor and the County Engineer (or designee), Contractor and the County
Engineer may make adjustments to the Scope of Work that do not destroy the purposes of this Agreement.
In making the aforementioned adjustments to the Scope of Work, Contractor and the County Engineer may
adjust any corresponding firm fixed or maximum prices that neither increase the maximum amount of funds
that Commissioners Court has authorized to be encumbered nor destroy the purposes of this
Agreement.  Any of the aforementioned adjustments to the Scope of Work and/or corresponding
adjustments to any firm fixed or maximum prices (collectively, “Adjustments”) may be reflected by a
written Special Amendment to the Scope of Work in this Agreement (“Special Amendment”). Nothing
contained in this section shall be construed to authorize the County Engineer to alter, vary, or amend any
of the terms or provisions of this Agreement, other than the aforementioned Adjustments.  The County
Engineer is authorized on behalf of the County to make Adjustments (as defined herein) and execute a
corresponding Special Amendment without further action by Commissioners Court. The Harris County
Auditor  ("County Auditor") is authorized, without further action by Commissioners Court, to certify
additional funding for any Adjustments upon execution of a Special Amendment by the County Engineer.

5.17.   Foreign Terrorists Organizations. In accordance with Tex. Gov’t Code Ann. Chapter 2252 Subchapter F,

Contractor warrants and represents that, at the time of execution of this Agreement and for the duration of

the Term of this Agreement and any Renewal Terms, Contractor does not appear on the Texas State

Comptroller’s list of companies known to have contracts with or provide supplies or services to a foreign

terrorist organization.

5.18   Anti-Boycott. In accordance with Tex. Gov’t Code Ann. § 2270.002, Contractor warrants and represents

that it does not boycott Israel and agrees that it will not boycott Israel during the term of this contract.
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6.  INSURANCE

6.1 Coverage and Limits. During the Term of this Agreement and any extensions thereto, Contractor at its sole
cost and expense shall provide insurance of such type and with such terms and limits as may be reasonably
associated with this Agreement. As a minimum, Contractor shall provide and maintain the following
coverage and limits:

(a) Workers Compensation, as required by the laws of Texas, and Employers’ Liability, as well as

All States, United States Longshore & Harbor Workers Compensation Act and other
endorsements, if applicable to the Project, and in accordance with state law.

Employers’ Liability

(i) Each Accident    $1,000,000
(ii) Disease – Each Employee  $1,000,000
(iii) Policy Limit    $1,000,000

(b) Commercial General Liability, including but not limited to, the coverage indicated below. This
policy will provide coverage for personal and bodily injury, including death, and for property
damage, and include an endorsement for contractual liability. Coverage shall not exclude or
limit the Products/Completed Operations, Contractual Liability, or Cross Liability. Where
exposure exists, County may require coverage for watercraft, blasting, collapse, explosions,
blowout, cratering, underground damage, pollution, and other coverage. County shall be named

Additional Insured on primary/non-contributory basis.
(i) Each Occurrence   $1,000,000
(ii) Personal and Advertising Injury  $1,000,000
(iii) Products/Completed Operations  $1,000,000
(iv) General Aggregate (per project)  $1,000,000

(c) Professional Liability/Errors and Omissions, in an amount not less than One Million Dollars
($1,000,000) per claim and in the aggregate.

(d) Umbrella/Excess Liability in an amount not less than One Million Dollars ($1,000,000) per
occurrence and in the aggregate. County shall be named Additional Insured on primary/non-

contributory basis.
(e) Automobile Liability insurance to include Contractor’s liability for death, bodily injury, and

property damage resulting from Contractor’s activities covering use of owned, hired, and non-
owned vehicles, with combined single limit of not less than One Million Dollars ($1,000,000)
for each accident. County shall be named Additional Insured on primary/non-contributory

basis.

(f) Any other coverage required of Contractor pursuant to statute.

6.2 Delivery of Policies. Immediately upon execution of this Agreement and before any Services are
commenced by Contractor, Contractor shall provide County evidence of all of the above coverage on forms
and with insurers acceptable to County. Contractor must maintain a valid Certificate of Insurance as
described herein on file with County at all times during the term of this Agreement. Contractor must either
(1) mail the Certificate of Insurance to the Harris County Engineering Department at 1111 Fannin Street,
11th Floor, Houston, TX 77002, Attn: Administrative Services or (2) submit it by email to
HCEDAdminSvcs@harriscountytx.gov.

6.2.1 Issuers of Policies. Coverage shall be issued by company(s) licensed by the Texas Department of
Insurance to do business in Texas, unless said coverage is not available or economically feasible
except through an excess or surplus lines company, in which case the company(s) should be
registered to do business in Texas. Companies shall have an A.M. Best rating of at least A-VII.

6.2.2 Certificates of Insurance. Contractor shall provide unaltered Certificates of Insurance which
evidence the required coverage and endorsements and satisfy the following requirements:
(a) Be less than 12 months old;
(b) Include all pertinent identification information for the Insurer, including the company

name and address, policy number, NAIC number or AMB number, and an authorized
signature;
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(c) Include the Project name and reference numbers and indicates the name and address of
the Project Manager in the Certificate Holder Box; and

(d) Be appropriately marked to accurately identify:
(i) All coverage and limits of the policy;
(ii) Effective and expiration dates;
(iii)  Waivers of subrogation, endorsement of primary insurance and additional insured

language, as described herein.

6.2.3 Certified Copies of Policies and Endorsements. Upon request, Contractor shall furnish certified
copies of insurance policies and endorsements to County.

6.2.4 Renewal Certificates. Renewal certificates are due to County at least thirty (30) days prior to the
expiration of the current policies.

6.2.5 Subcontractors. If any part of the Agreement is sublet, insurance shall be provided by or on behalf
of any subcontractor, and shall be sufficient to cover their portion of the Agreement. Contractor
shall furnish evidence of such insurance to County as well.

6.3 Additional Insured. Contractor shall include County and its respective officers, directors, agents, and
employees as an Additional Insured on the Commercial General Liability, Automobile Liability, and
Umbrella/Excess Liability insurance certificates. Contractor’s coverage shall be primary insurance to any
similar insurance maintained by County and must contain an endorsement stating such. Coverage to County
as an Additional Insured on any of Contractor’s insurance coverage shall not be subject to any deductible.

6.4 Deductibles. Contractor shall be responsible for and pay any claims or losses to the extent of any deductible
amounts applicable under all such policies and waives any claim it may have for the same against County,
its officers, directors, agents, or employees.

6.5 Claims-made Policies. All insurance policies written on a claims-made basis, including Professional
Liability/Errors and Omissions, shall be maintained for a minimum of two (2) years following completion
of all services under this Agreement (“Extended Reporting Period”). Contractor shall obtain or maintain
full prior acts coverage at least to the effective date of this Agreement in the event of a carrier or policy
change.

6.6 Waiver of Subrogation. Contractor waives any claim or right of subrogation to recover against County, its
officers, directors, agents, and employees (“Waiver of Subrogation”). Each policy required under this

Agreement must contain a Waiver of Subrogation endorsement.

6.7 Notice of Cancellation, Non-Renewal, or Material Change. Contractor shall provide County with thirty (30)
days’ minimum written notification in the event of cancellation, non-renewal, or material change to any or
all of the required coverage.

6.8 Remedies for Noncompliance. Failure to comply with any part of this Section is a material breach of this
Agreement. Contractor could immediately, and without notice, have all compensation withheld or
suspended, be suspended from providing further Services, or be terminated from this Agreement for any
lapse in coverage or material change in coverage which causes Contractor to be in noncompliance with the
requirements of this Section.
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7. FUNDING, COMPENSATION AND/OR BASIS FOR PAYMENT, METHOD, AND LIMITATIONS

7.1. Payments/Compensation.  For and in consideration of the work, products, services, licenses or deliverables
provided under this Agreement and during the term of this Agreement, subject to the limitations in this
Agreement, County shall pay Contractor in accordance with the fee schedule and rates specified in this
Agreement, including in the Attachments up to the total maximum amount specifically appropriated,
encumbered, and then certified as available by the County Auditor. 

7.2. Funding and Appropriations Limit.  County shall have no obligation to pay for and Contractor shall have
no obligation to provide any work, products, services, licenses and/or deliverables until sufficient funds are
certified by the County Auditor.  County intends to initially appropriate, encumber, and certify as available
by the County Auditor the total maximum sum of TWO MILLION AND 00/100 DOLLARS
($2,000,000.00) to pay and discharge any and all liabilities that County may incur arising out of this
Agreement. Any other provision notwithstanding, County shall never be liable to pay Contractor any greater
amount under this Agreement than is specifically appropriated, encumbered, and then certified as available
by the County Auditor.

7.3. Auditor's Certification of Funds.  The issuance of a purchase order pursuant to this Agreement represents
certification by the Harris County Auditor that funds, in the amount of the purchase order total, are available
to satisfy all financial obligations of Harris County hereunder.

7.4. Funding Out/Non-Appropriation.  It is further understood that pursuant to Local Government Code Chapter
111, when and if the work, products, services, licenses and/or deliverables and charges provided for herein
are equal to or exceed the amounts certified available, Contractor is authorized to terminate some or all of
Contractor’s work, products, services, licenses and/or deliverables under this Agreement unless the County
Auditor certifies that additional funds are available, in which event Contractor agrees to continue to provide
the products, services and/or deliverables to the extent funds are available. When all the funds certified by
the County Auditor, together with any additional funds thereafter certified, are expended, County will have
no further liability, and the sole and exclusive remedy of Contractor will be to immediately terminate this
Agreement unless the County Auditor certifies additional funds.

7.5. Billing Statements/Invoices.  Unless otherwise indicated in this Agreement, no later than the 10th day after
the end of each calendar month within the term of this Agreement, Contractor shall submit to HCED a
billing statement or invoice for all unpaid products, services and/or deliverables, along with any applicable
rates, including the applicable firm fixed price and any applicable percentage completed for specific
tasks/deliverables as specified in this Agreement.  The data in the billing statement or invoice must be in a
format designated by HCED and the County Auditor, and must include any purchase order number.  An
authorized agent of Contractor must certify and swear under penalty of perjury that the work was performed,
the work was properly authorized in writing by HCED, and all information contained in the statement or
invoice is true and correct.  All products, services and/or deliverables billed must be rendered during this
Agreement term.  Contractor shall submit to HCED billing statements or invoices limited to work done and
products, services and/or deliverables provided pursuant to this Agreement, and Contractor shall not include
in such billing statements or invoices any work, products, services, licenses and/or deliverables provided,
required to be performed, or billed under or pursuant to any other agreements with County.  HCED will
review each statement or invoice and approve it with any modifications HCED deems appropriate after
mutual consultation and agreement with Contractor.  HCED will then forward the approved statement or
invoice to the County Auditor for payment.  County will pay Contractor the proper amounts due and owing
under this Agreement within thirty (30) calendar days of receipt of the approved statement or invoice to
extent allowed by law.  Each statement or invoice must include a monthly inventory of work, products,
services, licenses and/or deliverables provided during the billing period and any other details HCED
reasonably requests for verification purposes, which might include:

(a) The date(s) work, products, services, licenses and/or deliverables were provided;
(b) Meetings and lists of attendees, if applicable;
(c) Detailed description of the work, products, services, licenses and/or deliverables provided;
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(d) The total amount billed, and any other details of the work, hours, or services as may be
requested by the County Auditor;

(e) If applicable, the case number for which services were performed;

7.6. Overpayments.  Within 10 calendar days after request by HCED, Contractor must reimburse to County all
funds paid by County to Contractor that any funding entity or auditor determines have been improperly
paid to, or expended by, Contractor.  County may withhold, suspend, or reduce any and all payments due
to Contractor until any overpayments are reimbursed.

7.7. Costs of Substitute Services.  If Contractor fails to perform any of its obligations under the Agreement and
County procures substitute services upon such terms as are appropriate, County shall deduct the reasonable
costs for such services from any payments owed to Contractor under this or other agreements.  Contractor
must reimburse to County, within thirty (30) calendar days after request by County, any additional costs of
such substitute services beyond what has already been deducted by County.  County may also withhold,
suspend, or reduce payments due to Contractor until the costs of such substitute services are reimbursed to
County by Contractor. This provision is not intended to waive or preclude any other remedies the parties
may otherwise have in law, equity, or elsewhere in this Agreement and is in addition to and not in lieu of
any other remedies.

7.8. Billing Audits.  County and its designee shall have the right to examine and audit all of Contractor’s
billings/invoices and all of Contractor’s backup and support data for billings/invoices for this Agreement.
Upon HCED’s request, Contractor agrees to make such data and supporting documentation available to the
County Auditor or designee in Harris County, Texas.  Contractor shall maintain complete and accurate
records necessary to fulfill any obligations in this Agreement, including a copy of this Agreement, including
detailed time records identifying each person performing services that were billed on an hourly basis, the
corresponding dates of the services, the applicable firm fixed price and the percentage completed for
specific tasks as specified in this Agreement, any applicable hourly or cost-plus rates, the total amount
billed for each person as applicable, and the total amount billed for all persons as applicable.  Contractor
shall maintain and make available for inspection (electronically or in Harris County during regular business
hours) the Records for a minimum of four (4) years days following either the end of the federal fiscal year
in which any obligations were performed under this Agreement or the termination date of this Agreement
(or longer if necessary to resolve any litigation, claims, financial management review, or audit findings).
All payments made by County are subject to re-evaluation and refund or withholding of future payments
conditioned on the results of the audit.

7.9. County Auditor to Make Final Decision.  The decision of the County Auditor as to the amount owed shall
be final if there is any dispute between County and Contractor as to the amount owed to Contractor for any
monthly statement or invoice submitted by Contractor.  County agrees to notify Contractor of any
questionable item and is authorized to withhold payment until all questions are resolved either by final audit
or by agreement of the Parties.

8.  TERM OF THE AGREEMENT

8.1  Time Period. The Agreement shall begin upon execution of all the Parties and remain in full force and effect
for a period of one (1) year (the “Initial Term”), unless earlier terminated.  At the County’s option, this
Agreement may be renewed on the same terms and conditions for four (4) additional one-year periods (each
a “Renewal Term”).

9. TERMINATION PROVISIONS

9.1 Determination of Material and Non-Material Breaches. The County Engineer shall determine whether a
breach of this Agreement by either Party is material or non-material. The County Engineer’s determination
shall be final and binding alike on all Parties.

9.2 Non-Material Breaches.  If either Party refuses or fails to perform any of its non-material obligations in this
Agreement, the other Party may give written notice of the failure.  If the breaching Party fails or refuses to
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cure the failure of any non-material obligation in the notice within ten (10) calendar days after notice is
given, the other Party may terminate this Agreement immediately.  HCED is authorized to give notice for
County. 

9.3 Material Breaches.

9.3.1 Suspension. HCED may suspend this Agreement immediately for any material breach by giving a
notice of suspension.  As soon as the notice of suspension is received, Contractor shall discontinue
all services in connection with the performance of this Agreement. HCED is authorized to suspend
on behalf of County. 

9.3.2 Termination. The County may terminate this Agreement for a material breach at any time by notice
in writing to the Contractor.

9.4 No Waiver of Remedies. The provisions in this Section are not intended to waive or preclude any other
remedies the parties may otherwise have in law, equity, or elsewhere in this Agreement. The right to
terminate for a material and non-material breach is in addition to and not in lieu of any other remedies.

9.5 Termination Statement. As soon as practicable after receiving notice of termination, Contractor must submit
a statement or invoice to HCED that complies with the requirements in this Agreement. This statement or
invoice must show in detail the unbilled/uninvoiced services performed for County under this Agreement
to the date of termination. If the payments were to be made in lump sums and services were rendered after
the last lump sum payment, the statement or invoice shall reflect the prorated amount due.

9.6 Return of Documents after Termination. If permitted by law and any established ethical requirements
applicable to specific professionals, Contractor shall promptly deliver to HCED all completed or partially
completed work product, designs, data, information, and documents prepared under this Agreement on
behalf of County. Within 2 business days after the effective date of termination, Contractor shall return to
HCED all records, files, documents, notes and other items in Contractor’s possession, if any, relating to any

assignments or work that Contractor has undertaken or been given under this Agreement, if permitted by
law and any established ethical requirements applicable to specific professionals. Contractor shall deliver
to HCED all completed or partially-completed designs, drawings and specifications prepared under this
Agreement, including the original electronic file format. Nothing in this section is intended to require
Contractor to surrender Contractor’s own records to HCED after termination.

9.7 Agreement Transition.  In the event the Agreement ends by either expiration or termination, Contractor
shall, at the request of the County, assist in the transition until such time that a replacement engineer can
be named.  Contractor acknowledges its responsibility to cooperate fully with the replacement engineer and
the County to ensure a smooth and timely transition to the replacement engineer.  Such transitional period
shall not extend more than ninety (90) days beyond the expiration/termination date of the Agreement, or
any extension thereof.  During any transition period, all other terms and conditions of the Agreement shall
remain in full force and effect as originally written.

10.   INDEMNIFICATION

10.1 No Waiver of Governmental Immunity.  County does not waive any immunity or defense on behalf of itself,
its employees or agents as a result of the execution of this Agreement.

10.2 General Indemnity.  To the extent allowed by law, Contractor agrees to indemnify and hold harmless
County, HCED, their officers, employees, and agents from liability, losses, expenses, demands, reasonable
attorneys' fees, and claims for bodily injury (including death) and property damage to the extent caused by
the negligence, intentional tort, intellectual property infringement of Contractor (including Contractor’s
agents, employees, volunteers, and subcontractors/consultants under contract, or any other entity over
which Contractor exercises control, in the performance of the services defined in this Agreement).
Contractor shall also save County harmless from and against any and all expenses, including reasonable
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attorneys' fees that might be incurred by the County, in litigation or otherwise resisting such claims or
liabilities.

11.  MISCELLANEOUS

11.1 Notices. Any notice required to be given under this Agreement ("Notice") may be given by hand delivery
or certified United States Mail, postage prepaid, return receipt requested, addressed to the Parties at the
following:

CONTRACTOR:  Amanda Araj
 WSP USA Inc. 
 16200 Park Row, 2nd Floor
 Houston, TX 77084

Email: amanda.araj@wsp.com

COUNTY:  Dr. Milton Rahman, PhD, P.E., PMP, CFM, ENV SP
Executive Director & County Engineer
Harris County Engineering Department
1111 Fannin Street, 11th Floor
Houston, TX  77002
Email: AgreementInfo@harriscountytx.gov

All other communications may be sent by electronic means or in the same manner as Notices described
herein.

11.2 Receipt of Notice.  Notice shall be considered given and complete upon successful electronic transmission
or upon deposit in the United States Mail.

11.3 Change of Address.  Each Party shall have the right to change its respective address by giving at least ten
(10) days’ written notice of such change to the other Party.

11.4 Force Majeure.  Neither Party will be liable for any failure or delay in performing its obligations under this
Agreement if such failure or delay is due to any cause beyond the reasonable control of such Party if such
cause is generally recognized under Texas law as constituting impossible conditions.  The existence of such
causes of delay or failure will extend the period of performance in the exercise of reasonable diligence until
after the causes of delay or failure have been removed.  Each Party must inform the other in writing with
proof of receipt within 10 business days of the existence of such Force Majeure event or otherwise waive
this right as a defense.

11.5 E-Mail Addresses.  Contractor affirmatively consents to the disclosure of e-mail addresses that are provided
to County or HCED. This consent is intended to comply with the requirements of the Texas Public
Information Act, Texas Government Code § 552.137, and shall survive termination of this Agreement.  This
consent shall apply to e-mail addresses provided by Contractor and any agents acting on Contractor’s behalf
and shall apply to any e-mail address provided in any form for any reason, whether related to this Agreement
or otherwise.

11.6 Entire Agreement (Merger).  This Agreement contains the entire agreement and understanding between the
parties relating to the rights granted to and the obligations of the parties.  All prior negotiations, discussions,
correspondence and previous understandings are superseded by this Agreement. Any oral representation or
modification concerning this Agreement shall be of no force or effect.

11.7 No Oral Modifications.  Unless otherwise explicitly stated in this Agreement, this Agreement cannot be
changed except by a written subsequent modification authorized by all parties.
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11.8 Inducements. In making the award of this contract, County relied on Contractor’s assurances and
representations made in this Agreement.  Any false assurances and representations by Contractor shall be
immediate grounds for termination of this Agreement without prior notice at the option of County.

11.9 Contract Construction.  The titles assigned to the various Articles of this Agreement are for convenience.
Titles shall not be considered restrictive of the subject matter of any Article or other part of this Agreement.
Likewise, the provisions of purpose in this Agreement are intended to be a general introduction and are not
intended to expand the scope of the Parties' obligations or alter the plain meaning of the terms and conditions
in this Agreement.

11.10 Ambiguities.  Ambiguities, if any, shall not be interpreted against the drafter of this Agreement.

11.11 No Waiver of Default.  Any waiver by either Party of one or more defaults on the part of the other Party in
the performance of obligations under this Agreement is not a waiver of any subsequent defaults.

11.12 Remedies Cumulative.  Unless otherwise specified elsewhere in this Agreement, the rights and remedies of
County are not exclusive, but are cumulative of all rights and remedies that exist now or in the future.

11.13 No Third Party Beneficiaries.  Unless explicitly provided in this Agreement, there is no intent by either
Party to create or establish third party beneficiary status or rights in any third party, and no such third party
shall have any right to enforce any right or enjoy any benefit created or established under this Agreement.

11.14 Non-Exclusivity.  Unless explicitly provided in this Agreement, nothing shall prevent either Party from
contracting with other parties for the provision of the same or similar services or deliverables that are
contemplated by this Agreement.

11.15 Limited Personal Liability.  Nothing in this Agreement shall be construed as creating any personal liability
on the part of any officer, director, employee, or agent of County.

11.16 Dispute Resolution Process.  The Parties will meet and confer in good faith to work together to resolve
problems or disputes that may arise.  In the event a dispute arises between the parties involving the
provisions or interpretation of any term or condition of the Agreement, and if both parties desire to attempt
to resolve the dispute prior to termination or expiration of the Agreement, or withholding payments, then
the parties may refer the issue to a mutually-agreeable dispute resolution process.

11.17 Survivability Clause.  Any provision, section, subsection, paragraph, sentence, clause or phrase of this
Agreement that, by its plain meaning, is intended to survive the expiration or earlier termination of this
Agreement, including indemnification provisions, shall survive such expiration or earlier termination. If an
ambiguity exists as to survival, the provision shall be deemed to survive.

11.18 Savings/Severability Clause.  If any provision, section, subsection, paragraph, sentence, clause or phrase of
this Agreement, or the application of same to any person or set of circumstances, is held to be invalid, void,
or unenforceable by a court of competent jurisdiction, that part of this Agreement shall be reformed, if
reasonably possible, to comply with the applicable provisions of law. In any event, the remaining provisions
the same shall continue in full force and effect, provided that the unenforceable or invalid provision is not
material to the overall purpose and operation of this Agreement.  If necessary in order to make this
Agreement valid and enforceable, the Parties shall meet to confer upon an amendment or modification.

11.19 Time is of the Essence.  Time is of the essence with respect to Contractor’s performance under this
Agreement, and Contractor shall perform all services diligently until completed.

11.20 Choice of Law.  This Agreement shall be construed according to the laws of the State of Texas without
giving effect to its conflict of laws provisions.  Venue lies only in Harris County as per Texas Civil Practice
and Remedies Code Sec. 15.015, and any alternative dispute resolution, suit, action, claim, or proceeding
with respect to or arising out of this Agreement must be brought solely in the courts or locations that are
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situated in the State of Texas, County of Harris.  Both parties irrevocably waive any claim that any
proceeding brought in Harris County has been brought in an inconvenient forum.

11.21 Exhibit List.  The following attachments are a part of this Agreement:

Exhibit A: Scope and Schedule of Services
Exhibit B: Rate Schedule
Exhibit C: Team Acknowledgment Form

11.22 Tax Exemption.  Pursuant to Texas Tax Code §151.309, as a political subdivision, County claims exemption
from sales and use taxes and will provide exemption certificates upon written request.  County shall not be
liable to reimburse or pay any personal property taxes, charges, or fees assessed against Contractor.

11.23 Electronic or Facsimile Signatures and Duplicate Originals.  Pursuant to the requirements of the Uniform
Electronic Transactions Act in Chapter 322 of the Texas Business and Commerce Code and the Federal
Electronic Signatures in Global and National Commerce Act (beginning at 15 U.S.C. Section 7001), the
Parties have agreed that the transactions under this Agreement may be conducted by electronic means.
Pursuant to these statutes, this Agreement may not be denied legal effect or enforceability solely because it
is in electronic form or because it contains an electronic signature. This Agreement may be executed in
duplicate counterparts and with electronic or facsimile signatures with the same effect as if the signatures
were on the same document.  Each multiple original of this document shall be deemed an original, but all
multiple copies together shall constitute one and the same instrument.

11.24 Signatory Authorized to Execute Agreement.  The person executing this Agreement on behalf of each Party
represents that he or she is duly authorized by the policy of the Party’s governing body to legally obligate

and execute this Agreement on behalf of the Party.

HARRIS COUNTY

By: ___________________________________
Lina Hidalgo

Harris County Judge

WSP USA INC.

By: ____________________________________
James Caughorn

APPROVED AS TO FORM:

CHRISTIAN D. MENEFEE
Harris County Attorney

By:_______________________________________

      An Le
      Assistant County Attorney

      CAO File Number 24GEN0709

An Le

» - 

USJC665692
JC Signature



EXHIBIT A

Scope of Work

(follows behind)
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EXHIBIT A

SCOPE OF SERVICES FOR UMBRELLA TASK ORDER

WSP, Inc.

Clarifica

• E-Builder will be u

responsible for maintaining project informa

reports, forms, and processes throughout the project lifecycle. Harris County wi ll provide

user accounts for Consultant’s staff.

• Consultant level of effort is es

the sta

change, this task order budget may also need to be revised.

• The budget and schedule for the Consultant services may be adjusted once the schedule

for design and/or construc

• The primary project implementa Fannin Street,

Houston, Texas, 12th Floor or at a loca agreed to by both par with supplemental

staff who will assist with augmenta .

• Computers will be provided by the Consultant, with copying, scanning and o

being provided by Harris County for staff located at 1111 Fannin Street, Houston, Texas,

12th Floor or other County own facili pplies to be

provided by consultant/subconsultant for staff located at a Consultant facility.

• Consultant will provide augmenta

complete the scope of services outlined below.

• Consultant will follow and implement Harris County Quality Management Plan

(developed by Harris County) that will be u

and consistency of all Consultant deliverables such as reports, le

procurement documents, review comments, project schedules, and cost es .

• Harris County, at its op

of services performed by other Consultants, or by Harris County itself.

• Consultant will invoice monthly in accordance with terms in the Professional Services

Agreement. Invoices will include .

Invoicing format and details will be coordinated and agreed to by both Harris County and

Consultant.

• When the Consultant is called upon to observe the work of the construc

contractor(s) for the detec

not bear any responsibility or liability for such defects or deficiencies in the work.

Consultant shall note deficiencies and report to Harris County to have construc

contractor(s) address the issue.

tions: 

tilized as the project management softwa re. WSP, Inc. (Consultant) is

tion, schedules, budget, document controls,

timated based on current schedules and assumption for

ffing required to oversee assigned tasks. Should the schedules or assumptions

tion is known.

tion team will be housed at 1111 

tion

 

ties, 

tion located at a Consultant's location 

ffice supplies

ties. All copying, scanning and office su 

tion staff to supplement Harris County staff to

tilized for the project to promote accuracy

tte rs, mem os,

timates

tion, may elect to have any of the services described in the scope

time sheets, costs by project and expense reports

tion

tion of defects or deficiencies in such work, the Consultant will

tion
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• The Consultant shall not make inspec

procedures of the contractor(s) and shall not review their work to ensure their

compliance with safety standards. No fault or negligence shall be a

Consultant based upon the acts or omissions of any contractor(s). Construc

shall remain the sole responsibility of the contractor(s). Consultant shall note

deficiencies and report to Harris County to have construc

issue.

• The scope of services is considered general for the project and some tasks may not be

performed based on circumstances or needs of the project.

• Supplementary tasks/assignments may be required to deliver the necessary services.

Supplementary tasks/assignments, not detailed in scope, may be required to keep the

project progressing 

metrics. While it is impossible to know the supplementary task/assignment needs that

may be necessary for the project, some examples include but are not limited to the

following: program controls, addi

supplementary tasks/assignments, a proposal (scope, schedule, and fee) will be provided

by the Consultant, and wri

begin. These supplementary tasks will be budgeted and funded through scope Items

“Other du es as assigned by Harris County.” If inadequate funding is available in scope

Items “Other du

task/assignment costs, a formal amendment of the work order/purchase order will be

required.

• Harris County and Consultant agree that this purchase order could be funded or par

funded by grant funds with the poten

required because of insu

County’s payment obliga

condi -party or grant funds.

• Project staff augmenta

amendment(s) to fund and support required staff augmenta

comple

and is not expected to perform services without adequate funding being authorized.

• Consultant shall perform work in accordance with established Harris County processes

and procedures.

tions or reviews of the safety programs or

ttributed to the

tion safety

tion contractor(s) address the

timely towards completion or to produce necessary reporting or

tional programmatic support services, etc. For those

tten concurrence given by Harris County before work shall

ti

ties as assigned by Harris County" to cover the supplementary

tially

tial for supplement by other funds should they be

fficient or disallowed grant funding. In consideration of this, the

tions for work performed under this purchase order shall not be

tioned upon the availability of any local, third

tion work orders may be partially funded by Harris County, with

tion through project

tion. Consultant will only perform activities for which funding has been provided
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Tasks:

Task 1: Program Management – This includes all general ac

management and not specific to design or construc

a) Review, manage, and coordinate program schedule for the program. Schedule will

include cri

performance indicators.

b) Manage, maintain, and u

land u e.g., acquisi

c) Manage and track ROW acquisi

d) Manage and track u

e) Maintain and produce reports of program metrics u

systems (E-Builder).

f) Manage projects to ensure all projects comply with grant requirements iden

Harris County Grant Team.

g) Review Opinion of Probably Construc

for all projects within the program for acceptability.

h) Review project details provided by the design Engineer against applicable standards to

confirm most stringent is u

i) Schedule, a

County and stakeholders to present project metrics including overall program schedule,

design progress, budget updates, funding updates, construc

issues with recommenda

j) Track and manage budgets of design contracts.

k) Manage design engineer contracts. Be prepared to review, evaluate, and address

schedule, budget, and/or performance related issues and make recommenda

Harris County. If necessary, prepare documenta

in accordance with the established procedures and in accordance with their Contract

Documents. Prepare contract modifica

execu

l) Provide assistance to Harris County with respect to mee

public, HOAs, commi

work and steps going forward, if required.

m) Oversee and coordinate program bid phase services.

n) Organize, manage, and coordinate Project Management Teams for the execu

study, design, bid, construc

o) Provide Public Rela

Groundbreaking Ceremonies via communica e.g., Zoom, Microsost Teams,

PowerPoint, etc.), 3D video renderings, mee e.g., moderators, Q&A

support, technical speakers, etc.), rehearsals, and flyer or sign distribu

tivities related to program

tion contract administration activities. 

tical path tracking, funding/cash flow forecasts, and cost and schedule

tilize program quality assurance plan to traci< funding; track

tilizations 

 

tions of ROW, easement, TROEs, LONOs). 

tions across all projects within the program. 

tility coordination across all projects within the program.

tilizing Harris County documentation

tified by the

tion Costs (OPCCs) submitted by design Engineer

tilized per process established by Harris County. 

ttend, and/or conduct weekly/monthly/quarterly meetings with Harris

tion progress, and identified

tions.

tions to

tion and process contract modifications

tion documentation of approved changes for

tion by Harris County. 

tings with establishment owners,

ttees, municipalities, and stakeholders as to the progress of the

tion of the

tion, and closeout of the projects in the program.

tions management for Public Engagement Meetings and

tion platforms ( 

ting management (

tion. Coordination
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with Precinct Communica

selec

p) The County will develop and execute the contracts. Augmented staff will manage On-Call

Contracts and Contractors to assist in construc projects on assigned Precinct.

projects.

q) Provide Program management and oversight on assigned Precinct drainage projects in

construc

construc  

Deliverables:

• Review and provide input to program schedulers.

• Weekly update reports outlining design progress, budget updates, funding updates,

construc

• Monthly report outlining budget updates, funding updates, construc

iden

• Quarterly update reports outlining design progress, budget updates, funding updates,

construc

• Public Engagement Mee

• Groundbreaking Ceremonies.

• Public Rela

Task 2: Project Management (Study/Design/Post Design/ Bid Phase) – This includes all general

ac .

a) Coordinate the work of the design Engineers required for the projects within Harris

County. The cost of such design efforts shall be paid by Harris County and is not included

in the services to be performed by consultant. Consultant will monitor the design

engineers and provide recommenda

b) Schedule, a -weekly design progress mee

and other par

resolu

c) Maintain and produce reports of project design phase metrics u

project documenta -Builder).

d) Perform constructability and QA/QC reviews of the design submi

adherence to industry standards (understood to be based on experience and knowledge

of the Consultant’s reviewers rela

problema

Contractor, overly burdensome, etc.).

e) Assist Harris County and Design Engineer in the bid phase of the project adver

Issue a No

tions team and stakeholders on Groundbreaking Ceremony site

tion and setup.

tion of 

tion. Assist construction management teams through critical issues related to

tion and/or contract documents.

tion progress, and identified issues with recommendations. 

hon progress, and

tified issues with recommendations. 

tion progress, and identified issues with recommendations. 

tings. 

tions Schedule Updates.

tivities that are related to management of the projects prior to construction of the projects 

tions to Harris County, as applicable. 

ttend and/or conduct bi

 

tings with design teams

ties as applicable. Track progression of overall project progress and

tions of identified issues. 

tilizing Harris County's

tion systems (E  

ttals to include

tive to industry standards) and identify issues that are

tic (e.g., presents uncertainty or increased risk to Harris County and/or

tisement.

tice to Bidders to selected plan rooms. Provide a copy of the notice to bidders
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for Harris County to use in no

appropriate legal no

f) Provide support during the Bid Phase including assis

Engineer in conduc -bid conference of the construc

responses with Harris County and Engineer. Coordinate responses to the pre-bid

conference in the form of addenda issued by the Engineer aster the conference.

g) Coordinate responses to submi

issued by the Engineer.

h) Review drast addenda for compliance with the Contract Documents prior to publica

i) Assist Harris County in opening, tabula

determine if, based on the informa

construct the project. Recommend award of contracts or other ac

be taken by Harris County. Pre- qualifica

of eligible bidders prior to the bid opening is an addi

j) Review Engineer conformed documents for compliance with the bid documents

including all addenda.

Deliverables:

• Constructability reviews of design submi

• Bid tabula

• Recommenda

• Provide weekly/monthly/quarterly repor metrics.

Task 3 & 4: Construc  – This includes all

ac

with the contractor and construc

project record documenta distribu

as-built documenta

a) Project teams will prepare for construc

project’s Contract Documents prior to working on the site. This includes reviewing the

plans, specifica

b) Schedule, a

preconstruc -related

mee

c) Establish communica

reports of construc

terms and summarize project costs, cash flow, construc d

approved contract modifica

d) Project teams will u -Builder)

consistent with the requirements of the construc

tifying construction news publications and publishing

tice. The cost of publications shall be paid by Harris County. 

ting Harris County and Design

ting a pre

 

tion projects and coordinate

ed questions with the Engineer in the form of addenda

tion.

ting, and analyzing lowest responsive bidder to

tion available, they appear to be qualified to

tions as appropriate to

tion of all prospective bidders and issuing a list

tional service. 

ttals. 

tion. 

tion of awards of contracts. 

ting of design phase 

tion Management and Inspection and Project Closeouts

tivities associated with the administration of the construction contract and related interaction

tion process. It also includes coordinating consolidation of all

tion and their 

tion to Harris County, including production of

tion from Engineers in accordance with their respective contracts.

tion by reviewing and becoming familiar with

tions, and associated documents of the project. 

ttend/conduct project meetings with Contractor and Engineer, such as

tion conferences, monthly progress meetings, and other project

tings. 

tion procedures with Harris County and Contractor. Submit monthly

tion progress. Reports will describe construction progress in general

tion schedule and pending an 

tions.

tilize Harris County project documentation systems (E 

tion Contract Documents. Monitor the
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processing of contractor’s submi

documenta

review process. Monitor the contractor's progress in sending and processing submi

to see that documenta

e) Review contractor’s technical submi

modifica

Documents and coordinate review and response from Engineer to the Contractor.

f) Review progress schedule, schedule of Shop Drawings submi

prepared by Contractor for acceptability and conformance with the Contract Documents.

g) Based on Consultant’s observa

and review of the Payment Requests and suppor

Contractor, determine the amount that Consultant recommends Contractor be paid on

monthly and final es

Contract.

h) Conduct on-site observa

determine if the work is, in general, proceeding in accordance with the Contract

Documents and no -conforming work observed. Furnish daily

reports documen

progress schedule and schedule of Shop Drawings.

i) No -conforming work observed. Review quality related

documents provided by the Contractor such as test reports or other documenta

required by the Contract Documents.

j) No

needed and transmit to Contractor clarifica

Engineer. Consultant will help expedite responses from the Engineer within the

requirements outlined in their respec

performing site visits within 4 hours of clarifica

within 24-48 hours.

k) Interpret the drawings and specifica

Inves

Harris County, for subs

drawings and specifica

l) Process contract modifica

County to determine the cost and 

established procedures and in accordance with the Contract Documents. Prepare change

order documenta

Documenta

prepared.

m) Prepare documenta

in the project's design. Receive and evaluate no

recommenda

ttals and provide for filing and retrieval of project

tion. Produce monthly reports indicating the status of all submittals in the

ttals

tion is being processed according to schedules. 

ttals, including, requests for information,

tion requests, and shop drawings for general conformance with the Contract

ttal and schedule of values

tions as an experienced and qualified design professional

ting documentation submitted by

timates, pursuant to the General Conditions of the Construction

tions as the Owner's representative of the work in progress to

tify the Contractor of non

ting the progress of the work and of Contractor's compliance with the

tify Harris County of non

tion

tify Engineer when clarifications and interpretations of the Contract Documents are

tions and interpretations as determined by

tive contracts with the goal of the Engineer

tion submission and solutions provided

tions for Harris County and Contractor(s).

tigations, analyses, and studies requested by the Contractor(s) and approved by

titutions of equipment and/or materials or deviations from the

tions is an additional service. 

tions and negotiate with the Contractor on behalf of Harris

time impacts of these changes in accordance with the

tion of approved changes for execution by Harris County.

tion of field orders, where cost to Harris County is not impacted, will also be

tion for contract modifications required to implement modifications

tices of contractor claims and make

tions to Harris County on the merit and value of the claim based on
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informa

Endeavor to nego

if appropriate. Providing these services to review or evaluate construc

claim(s), supported by causes not within the control of consultant are an addi

service.

n) Conduct, in company with Engineer’s representa

conformance with the design concept of the Project and general compliance with the

construc

permits, warran

comple

o) Collect and review contractor as-built drawings for accuracy and relay accepted as-built

drawings to design Engineer for the purpose of comple

project.

p) Track and manage budgets for the construc

q) Coordinate the work of CMTs required for the tes

quality control of the project. The cost of such quality control shall be paid by Harris

County and is not included in the services to be performed by the Consultant. The

Consultant will monitor the budgets of the tes

recommenda

r) Schedule, a -construc

Contract Documents; provide no

inspec

evaluate, and remedy work as needed during the warranty period; no -

warranty inspec

Deliverables:

• Provide weekly/monthly/quarterly repor

• Prepare a list of deficiencies to be corrected by the Contractor before recommenda

of final payment.

• Project record documents.

• Warranty inspec

Task 5: Addi  – The Consultant is prepared to add addi

support the program as directed by Harris County. Addi

engineering services related to design, analysis, review, and public engagement. Engineering

disciplines needed should include but not be limited to drainage, hydrologic and hydraulic,

roadway, shared use paths and sidewalks, tra

1. Project Planning & Programming Services

a. Transporta

b. Public Safety Facility Planning, Programming and Priori

Mon submitted by the Contractor or available in project documentation.

tiate a settlement value with the Contractor on behalf of Harris County

tion contractor(s)

tional

tive, a final review of the Project for

tion Contract Documents. Assist Harris County in obtaining legal releases,

ties from the contractor. Review and comment on the certificate of

tion and the recommendation for final payment to the Contractor. 

ting record drawings of the

tion material testing (CMT) subconsultants.

ting or inspection of materials, for

ting laboratories and provide

tions to Harris County, as applicable. 

ttend/conduct post

 

tion warranty inspections as required by the

tifications based on observations during noted

tions; coordinate efforts required by Engineer and/or Contractor to review,

tify surety of post

tions.

ting of construction phase metrics. 

tion

tion reports.

tional Services tional services as needed to

tional services may require technical

ffic, structural, geotechnical, and utility services. 

tion Planning, Programming, and Prioritization 

tization 
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i. Addi

data systems for court management and crime preven

generators, and other resiliency improvements for county facili

c. Public Park Facility Planning, Programming and Priori

i. New Park Facili

1. Park Planning & Assessments

2. Landscape Architecture

ii. Maintenance projects for exis

floodable parks, trail projects, and inclusive parks for people with

disabili

iii. American Disabili

d. Annual Report Prepara

e. Mechanical/Electrical/Plumbing (MEP) Planning & Engineering Analysis

f. Feasibility studies and conceptual design

g. Grant applica

h. Corridor planning and implementa

i. Federal, state, and local agency coordina

j. Procurement support and advice

k. Site development analysis

l. Geotechnical and founda

m. Real Estate and right-of-way planning

n. Tra

o. Geographic informa

p. Performance management, controls, and metrics

q. Coordina

Communica

r. Mul -modal transporta

s. Public involvement, educa

t. Asset management

u. Long-range transporta

v. Value Engineering Methodologies

w. Providing other services as required to support staff in execu

projects.

2. Project Development & Management Support Services

a. Advanced project development

b. Mul -discipline project design services

i. Transporta

ii. Public Safety Facili

iii. Parks and Trails Facili

c. Project management

d. Mechanical/Electrical/Plumbing Engineering Design

tional courtrooms to existing facilities and improved technology and

tion, backup

ties. 

tization 

ties 

ting Park facilities and trails, including

ties. 

ties Act (ADA) assessments 

tion 

tion preparation and submittal, if necessary 

tion 

tion 

tion planning and design analysis 

ffic studies and engineering 

tion systems 

tion and support with Harris County Engineering Department's

tions Division and social media communication and marketing 

ti tion planning 

tion, and outreach 

tion planning 

ting the program of

ti

tion Facilities 

ties 

ties 
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e. Construc - Periodic field

observa

i. General construc

architectural projects

ii. Conflict resolu

iii. Change order review, recommenda

iv. Managing Quality Control and Quality Assurance

v. Review and approval of shop drawings and construc

Contract closeout support, punch list comple

warranty oversight and monitoring

vi. Dispute resolu

vii. Constructability plan review

f. Construc

i. Create daily diaries to accurately document all construc

ii. Weekly measurement and input of quan -Builder, and

review/ approval of monthly pay es

iii. Coordina

iv. Daily inspec

Tra

v. Minority & Women Business Enterprise repor

vi. Review of the construc

drawings

vii. Development of Punchlist and contract 

viii. Inspectors must have knowledge of construc for

civil engineering street and drainage and architectural projects. This

includes the monitoring and documenta

g. Program and Project Scheduling

h. Preliminary, Conceptual, and Final Design Es

i. Contract nego

j. Bidding and Procurement Services Coordina

of documents, u

k. Cost and price analysis

l. Technical and legal evalua

m. Added value alterna

n. Right of way and property acquisi

o. Environmental assessments and services

p. Subsurface U

resolu

q. Roadway pavement, cross-sec

r. Roadway drainage/stormwater management preliminary engineering and design

s. Roadway pavement management

tion management and engineering services

tion/construction phase administration, as required 

tion engineering and management of engineering and

tion and field engineering 

tion, and negotiations 

on materials

tion verification and

tion, claims management, time impact analysis review

tion Inspection Services 

tion activity

tities into HCED's e 

timates 

tion of all construction material testing activities 

tion of Traffic Control devices/Maintenance of

ffic/Pedestrians/Bikes 

ting and monitoring 

tion schedule, material submittals, and shop

time statements

tion inspection standards 

tion of assigned projects. 

timating 

tiations 

tion and assistance with the bidding

tilizing a variety of project delivery methods 

tion of alternative financing options 

tives 

tion 

tility Engineering (SUE) and Public/Private Utility Coordination and

tion 

tion, and structure design 
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i. Street maintenance/rehabilita

ADA standards, and general civil engineering services

t. Site layout prepara

design, accessibility pathways, and site drainage design

u. Hydrology and Hydraulic modeling and analysis

v. The development of professional recommenda

w. Project design document (plans and specifica

x. Project Close Out and Record Drawing Management Services

3. Design efforts to support the program.

4. Subcontrac

5. Material Tes

6. H & H Analysis scope and model reviews for all Precincts.

a. Drast and Final reports to be reviewed prior to submi

b. Exis

meet or discuss with HCFCD to get a resolu

comments and get a resolu

c. Projects in progress but DIA not submi

submi . Get comment resolu

d. New projects: review H&H scope, a -mee

e. A

f. Project Team mee

7. Public Mee

8. Addi

9. Other du

TIME OF COMPLETION

The performance period of this overall scope of work is 12 months from no . The

Consultant will start work on the Engagement within 30 days of receiving the Agreement.

If the Consultant services are delayed through no fault of the Consultant, the Consultant shall be

en the contract schedule consistent with the number of days of delay. These

delays may include delays in Harris County, EOR, or regulatory reviews, governmental approvals,

construc

extended effort and agreed upon rates.

Fees For Services

Fees for each individual task element and project shall not be exceeded without prior wri

authoriza  

tion procedures and methods, sidewalk and

tion, site grading design, site utility improvements, foundation

tions and opinions, as required. 

tions) coordination 

ting out additional support for studies, market scans, etc. 

ting and Lab support for field operations. 

ttal to other agencies. 

ting projects: Review drainage impact analyses reports (DIA) and models,

tion of repeated rejections or

tions

ed: Review DIA and H&H models before

tted to HCFCD 

tion for approval as needed

ttend project kick off

 

ti ng a nd

ttend project progress meeting as needed

ting with HCFCD monthly or as needed 

ting and/or Groundbreaking Ceremony support for projects. 

tional PM or CMI support for projects as needed. 

ties as directed by Harris County. 

tice to proceed 

titled to adjust 

tion duration, etc. These delays may result in an adjustment to compensation based on

tten

tion.



EXHIBIT B

Compensation for Professional Services

(follows behind)
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Exhibit B – Schedule of Compensa

Max Raw Rates by Labor Category

Principal/Program Director $125.00

Program Manager $105.00

Deputy Program Manager $85.00

Construction Program Manager $140.00

Deputy Construction Program Manager $125.00

Administrative Assistant $42.57

CADD/ Designer $50.00

CADD/ Technician $55.00

Construction Inspector I $52.00

Construction Inspector II $65.00

Construction Manager I $74.00

Construction Manager II $86.00

Cost Estimator $82.00

Documents Controls Specialist $33.65

Engineering Technician I $41.00

Engineering Technician II $55.00

Environment Planner $46.44

Geotechnical Engineer $43.33

GIS Analyst $32.69

GIS Specialist $34.62

Graduate Engineer $45.00

Grant Specialist $55.00

Graphic Designer $51.03

Project Controls Manager $95.00

Project Engineer $68.00

Project Hydrologist $75.00

Project Manager- Architect $50.00

Project Manager I $72.12

Project Manager II $84.13

Project Manager III $95.91

Assistant Project Manager $69.71

Public Involvement Manager $100.00

Public Relations Specialist $63.00

tion
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Resident Engineer $75.00

Senior Hydrologist $105.00

Structural Engineer $95.00

Subsurface Utility Engineer $78.00

Surveyor $72.00

Traffic Engineer $90.00

Utility Coordinator $46.50

*Real Property/ROW Principal/Discipline Lead $101.14

*Real Property/ROW Project Manager $57.31

*Real Property/ROW Senior Agent $54.96

*Real Property/ROW Agent $42.75

*Real Property/ROW Project Coordinator $32.46

*Survey or SUE 1-Person Field Crew $35.00

*Survey or SUE 2-Person Field Crew $54.00

*Survey or SUE 3-Person Field Crew $81.00

*Sr. Surveyor $98.00

*Senior 3D Media Animator (1) $85.15

*Senior 3D Media Designer (1) $85.15

*Public Relations and Engagement Team Lead (1) $158.38

*  Indicates labor categories added
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Exhibit B – Schedule of Compensation - Other Direct Expenses

Other Direct Expenses UNIT

Construction Vehicle  $                                    1,500.00  MONTH

Cell Phone Allowance  $                                         60.00  MONTH

Mileage Current Federal Rate MILE

Internet Hot Spot  $                                         75.00  MONTH

Coring and repairing the pavement (includes labor, equip,

& materials

 $ 

750.00
EA

Traffic control Services, Arrow Boards and Attenuator

trucks - medium   project (Includes labor, equipment, and

fuel)

 $                                    2,850.00  DAY

SUE Quality Level B - Utility Designation  $                                          1.65  LF

SUE Quality Level A (0-5 ft)  $                                    1,000.00  EA

SUE Quality Level A (5-8 ft)  $                                    1,325.00  EA

SUE Quality Level A (8-13 ft)  $                                    1,500.00  EA
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Exhibit B – Schedule of Compensation - Team Rate Multiplier

Subconsultant Rate Multiplier

WSP 3.1

Agha Engineering, LLC 3.08

Asakura Robinson 3.36

Cascade Civil Services, LLC 3.0

Cobb, Fendley & Associates, Inc. 3.1

Geotest Engineering, Inc.  3.0

ING Garza, PLLC 2.7

Just Touch Interactive 2.5

MBCO Engineering, LLC 3.21

PMG United 2.5

SWCA, Inc. 3.05

Versa Infrastructure * Multiplier for Field - 2.80

* Multiplier for Office - 2.85



EXHIBIT C

Team  Acknowledgment Form

(follows behind)



Responsibility Firm NAICS Code  
Contract Value

(M/WBE)

Contract Value

(Non M/WBE)

Prime WSP USA, Inc 541 330 $1,340,000.00

Roadway Agha Engineering, LLC 541 330 $15,000.00

Drainage Support Agha Engineering, LLC 541 330 $15,000.00

Drainage Support
Cascade Civil Services,

LLC
541 330 $120,000.00

Utility Coordinaion
Cobb Fendley &

Associates, Inc.
541 330 $30,000.00

ROW Support
Cobb Fendley &

Associates, Inc.
541 330 $30,000.00

Construction Support Agha Engineering, LLC 541 330 $10,000.00

Construction Support ING Garza, PLLC 237 310 $120,000.00

Construction Support PMG United

236 220

237 110

541 350

561 499

$60,000.00

Construction Support Versa Infrastructure  541 330 $120,000.00

Subsurface Utility Engineering  MBCO Engineering, LLC 541 330 $30,000.00

Survey MBCO Engineering, LLC 541 370 $10,000.00

Environmental SWCA, Inc. 541 620 $40,000.00

3D Graphics/Visualization  Just Touch Interactive  541 511 $20,000.00

Geotechnical
Geotest Engineering,

Inc.
541 330 $20,000.00

Parks & Trails Asakura Robinson  541 320 $20,000.00

Other

Total $560,000.00  $1,440,000.00

$2,000,000.00

28.00%

EXHIBIT C: ENGINEER TEAM ACKNOWLEDGMENTS

Percent of contract in dollars allocated to (MWBE, HUB, or DBE) Consultants:

1.    The following is the group of providers selected to perform the obligations described in the

        Agreement.

3.    Also, all contract values must be identified in the table under “Contract Value”.

Special Designation

MBE

MBE

MBE

MBE

MBE  

MBE

Total Contract Value in dollars:

Economic Equity and Opportunity (DEEO).

2.    If any firm listed below actively holds certification in any of the following categories, that

        information shall be identified in the table under “Special Designation” Box:

Basic Services Scope Outline for Engineering Projects. Revised June 16, 2023

MBE

WBE

WBE

MBE

MBE

MBE

 MWBE (Minority and Women Owned Business Enterprise)

 HUB (Historically Underutilized Business)

 DBE (Disadvantaged Business Enterprise)

 The Engineer understands that it is solely responsible and liable to the County for the completion of all obligations underthe Agreement.

 A proposed decrease in the contract value for any IVIWBE, HUB, or DBE listed on this Exhibit must be approved bythe Department of



ORDER OF COMMISSIONERS COURT

 The Commissioners Court of Harris County, Texas, met in regular session at its regular term at
the Harris County Administration Building in the City of Houston, Texas, on __________________,
with all members present except ___________________________________.

A quorum was present.  Among other business, the following was transacted:

ORDER AUTHORIZING
AGREEMENT BETWEEN

HARRIS COUNTY AND WSP USA INC. 
FOR PROFESSIONAL SERVICES

 Commissioner ______________________ introduced an order and moved that Commissioners
Court adopt the order.  Commissioner ________________________ seconded the motion for adoption of
the order.  The motion, carrying with it the adoption of the order, prevailed by the following vote:

     Yes No Abstain
Judge Lina Hidalgo  [ ] [ ] [ ]
Comm. Rodney Ellis  [ ] [ ] [ ]
Comm. Adrian Garcia  [ ] [ ] [ ]
Comm. Tom S. Ramsey, P.E. [ ] [ ] [ ]
Comm. Lesley Briones [ ] [ ] [ ]

 The meeting chair announced that the motion had duly and lawfully carried, and this order was
duly and lawfully adopted.  The order adopted follows:

 IT IS ORDERED that:

1. The Harris County Judge is authorized to execute the attached Agreement between
Harris County and WSP USA Inc. for Professional Services. The attached
Agreement, including any addendums, may be executed with an electronic or
facsimile signature.  The Harris County Engineering Department is authorized to
request the Harris County Purchasing Agent to expend up to $2,000,000.00 in
consideration of the work, products, services, licenses and/or deliverables provided
under this Agreement. 

2. The Harris County Engineering Department and all other Harris County officials
and employees are authorized to do any and all things necessary or convenient to
accomplish the purpose of this Order.
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