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ENGINEERING SERVICES AGREEMENT 
 
THE STATE OF TEXAS § 
 § 
COUNTY OF HARRIS § 
 
 THIS AGREEMENT is between Harris County, a body corporate and politic 
under the laws of the State of Texas, hereinafter called "County", acting herein for the 
Harris County Toll Road Authority (HCTRA), a division of the County, and Siegfried 
Engineering & Construction, LLC, hereinafter called the "Engineer" or “Company”. 
 

W I T N E S S E T H: 
 
 WHEREAS, the County proposes to hire the Engineer to provide joint seal 
routine maintenance segmentation and phasing packages on the Toll Road System in 
Harris County, Texas, hereinafter called the “Project”; 
 
 WHEREAS, the Engineer has represented to the County that it is qualified and 
prepared to perform all of the services described in the Scope of Services, Appendix A, 
attached hereto and incorporated herein by reference as if copied herein verbatim 
(Scope of Services), and has submitted a proposal to provide professional engineering 
services for the Project;  
 

WHEREAS, the County is satisfied that the Engineer is capable of performing the 
necessary services required for the Project and desires to contract with the Engineer to 
perform the services described in the Scope of Services;  
 

WHEREAS, the provisions of Chapter 262, Texas Local Government Code, 
Competitive Bidding Law do not apply to the proposed agreement because the contract 
is for professional engineering services; 
 
 WHEREAS, the County has determined and found that it would be in the best 
interest of the County to delegate to the Executive Director of HCTRA supervisory and 
management authority over the Engineer; and 
 
 WHEREAS, the Engineer will control the methods and means in performing the 
work set out in the Scope of Services; 
 
 NOW, THEREFORE, in consideration of the mutual covenants and conditions set 
forth below, the parties agree as follows: 
 
1. General 
 
           a. In performing professional engineering services under this Agreement, the 

Engineer will function solely and exclusively for the benefit of the County and 
not for the benefit of the contractors for the Project or any other party. All 
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services rendered by the Engineer under this Agreement shall be performed 
under the supervision of HCTRA. The Engineer shall render services in 
accordance with generally accepted professional standards and use the 
degree of care and skill reasonably necessary to ensure compliance with all 
applicable laws and regulations. 

 
           b. The Engineer shall be responsible for the professional quality, technical 

accuracy and the coordination of all deliverable documents and services 
furnished by the Engineer under this Agreement. The Engineer shall, without 
additional compensation, correct or revise all errors and deficiencies in its 
documents. 

 
           c.  The Engineer will collaborate with the County’s personnel to facilitate the 

implementation of a Project Database within the County’s Electronic 
Document Management System known as “CAPTRAC”. The Electronic 
Document Management System will provide electronic management that 
shall govern the distribution and file copies of all Project related 
correspondence, reports, plans, and technical data. The County and the 
Engineer will use “CAPTRAC” to facilitate the effective electronic exchange 
of Project information and documents with members of the design team and 
other interested stakeholders. 

 
           d. The Engineer will collaborate with the County’s personnel to facilitate the 

maintenance of the Project Database. Project files shall be entered into the 
database by the Engineer on a timely basis and made available by the 
County on “CAPTRAC” at all times for performance of daily Project activities. 
Other documents, including those used for legal review, audit 
requests/requirements, and open records request purposes, shall be entered 
by the County staff assisting the Engineer team. The Engineer shall also 
ensure that all Project files are appropriately entered into the database: 

 
  1. At all critical milestones; 
  2. At established periodic intervals; and 
  3. Following completion of the work as a final Project record, 

including applicable record drawings. 
 

2. Scope of Services 
 

The services to be provided herein in regard to the Project are defined in 
Appendix A (“Scope of Services”). 

 
3. Compensation and Payment 
 

  a. The Engineer shall be entitled to payments based on hourly rates and 
reimbursement as set forth in this section, and the Engineer agrees that such 
payment will constitute full compensation for the performance of services 
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under this Agreement. The County shall not be obligated to pay in excess of 
$95,000.00 and the Engineer shall not be obligated to perform further 
services hereunder once such sum has been earned, except to the extent 
that HCTRA has given prior written authorization to perform additional 
services and receive compensation therefore from funds in excess of such 
figure and within the maximum sum available under 3.c. 

 
    (1) The Engineer shall be entitled to payments based upon hourly billing 

for defined services and any additional services not included in the 
Scope of Services under this Agreement, including changes in the 
contractual scope of work and revision of work satisfactorily 
performed, provided that such additional services will be performed 
only when approved in advance and authorized by the County, and 
will be reimbursed at the raw salary rates in effect at that time, times 
a multiplier as set forth below, to the extent that such direct salary 
costs and subcontracts are reasonable and necessary for the 
performance of such services. The reimbursable hourly raw salary 
rates cannot exceed those set forth in Appendix B. The Engineer 
shall also be entitled to expense reimbursement as set forth in 
Appendix B, provided that miscellaneous expenses, if any, may be 
reimbursed hereunder only when HCTRA determines that incurring 
such expenses is not required as part of the original Scope of 
Services and provides written approval of such expense in advance 
of it being incurred. Payment will be made on the basis of certified 
time and expense records and in accordance with those payment 
procedures set forth in subparagraph b., below. Billing rates will have 
a 3.0 multiplier on raw salary rates. 

 
    (2) Where subcontractors are employed by the Engineer to perform 

services specified in this Agreement, the Engineer will be reimbursed 
for subcontractors' salaries and hourly rates, including overtime 
rates, on the same basis as described for the Engineer's own 
personnel in subparagraph a. (1), of this Paragraph. Reimbursement 
to the Subcontractor for non-salary costs incurred by subcontractors 
will be on the same basis as if the costs were incurred by the 
Engineer. The Engineer will be paid a subcontract administrative fee 
equal to ten percent (10%) of all subcontractor invoiced amounts. 
Total contract amounts shall include subcontractor fees. 

 
  b. It is understood and agreed that monthly payments will be made to the 

Engineer by the County based on the following procedures: On or about the 
fifteenth day of each month during the performance of services hereunder 
and on or about the fifteenth day of the month following completion of all 
services hereunder, the Engineer shall submit to the County two (2) copies of 
invoices showing the amounts due for services performed during the previous 
month, set forth separately for work under this Agreement and for additional 
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services (accompanied by supporting certified time and expense records of 
such charges in a form acceptable to the County Auditor). It is specifically 
understood that any requests for travel reimbursements shall comply with 
those procedures for travel reimbursement to County employees established 
by the Harris County Auditor. HCTRA shall review such invoices and approve 
them within ten (10) calendar days with such modifications as are consistent 
with this Agreement and forward same to the County Auditor. The County 
shall pay each such invoice as approved by the County Auditor within twenty 
(20) calendar days after the County Auditor's approval of same. Invoices are 
due and payable net 30 days from receipt. 

 
c.  It is expressly understood and agreed that the County has available the total 

maximum sum of $95,000.00 as hereinafter certified available for the purpose 
of satisfying the County's obligations under the terms and provisions of this 
Agreement. The County shall not be liable under any circumstances or any 
interpretations hereof for any costs under the Agreement except for those 
certified available for this Agreement by the Harris County Auditor, as 
evidenced by the issuance of a purchase order by the Harris County 
Purchasing Agent for the certified amount. Once the funds are expended for 
the purpose of satisfying the County’s obligations under the terms and 
provisions of this Agreement, the County shall have no further obligations nor 
shall the Engineer be required to perform further services hereunder.  

 
4. Time of Performance 
 

        It is understood and agreed that the time for performance of the Engineer's 
services under this Agreement shall begin with receipt of the Notice to Proceed 
and end 185 calendar days from that date, except to the extent continued 
performance after that date is authorized in writing by the Executive Director of 
HCTRA or his designee. The Engineer is responsible for notifying HCTRA thirty 
days prior to the end of the contract.  

 
5. The County's Option to Terminate 
 

  a. The County has the right to terminate this Agreement at its sole option at any 
time, with or without cause, by providing written notice of such intention to 
terminate and by stating in said notice the "Termination Date." Upon such 
termination, the County shall compensate the Engineer in accordance with 
Paragraph 3., above, for those services that were provided under this 
Agreement prior to its termination and that have not been previously invoiced 
to the County. The Engineer's final invoice for said services will be presented 
to and paid by the County in the same manner set forth in Paragraph 3. b., 
above. 

 
  b. Termination of this Agreement and payment in settlement as described in 

subparagraph a. of this Paragraph shall extinguish all rights, duties, 
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obligations, and liabilities of the County and the Engineer under this 
Agreement and this Agreement shall be of no further force and effect; 
provided, however, such termination shall not act to release the Engineer 
from liability for any previous default either under this Agreement or under any 
standard of conduct set by law. No termination of this Agreement shall have 
the effect of terminating the Engineer’s obligations under Sections 7 (Delays 
and Damages), 8 (Inspection of the Engineer’s Books and Records), 12 
(Appearance as Witness), or 15 (Indemnification). 

 
  c. If the County shall terminate this Agreement as provided in this Paragraph, no 

fees of any type, other than fees due and payable at the Termination Date, 
shall thereafter be paid to the Engineer. 

 
  d. The County's rights and options to terminate this Agreement, as provided in 

any provision of this Agreement shall be in addition to, and not in lieu of, any 
and all rights, actions and privileges otherwise available under law or equity to 
the County by virtue of this Agreement or otherwise. Failure of the County to 
exercise any of its rights, actions, options or privileges to terminate this 
Agreement as provided in any provision of this Agreement shall not be 
deemed a waiver of any rights, actions or privileges otherwise available under 
the law or equity with respect to any continuing or subsequent breaches of 
this Agreement or of any other standard of conduct set by law. 

 
e. Copies of all completed and partially completed documents prepared under 

this Agreement shall be delivered to the County upon the Engineer's receipt 
of termination payment when and if this Agreement is terminated. 

 
6. Source of Fee Payments 

 
The County intends to pay for design and construction with the proceeds from 
the sale and issuance of bonds and a yearly revenue fund account. It is 
expressly acknowledged that all payments owing for Engineering services 
performed under this Agreement shall be made solely from these sources of 
funds for financing design and construction of the Project. The County shall be 
under no liability under this Agreement to make payment to the Engineer from 
any other source. In addition, the County reserves the right, at its sole discretion, 
at any time prior to issuance by the County of the written notice to proceed as 
provided in Paragraph 4., above, to cancel this Agreement and in the event of 
such cancellation, the Engineer shall not be entitled to any payment, nor have 
any claim for compensation or damages resulting from such cancellation. In no 
event shall the liability of the County under this Agreement exceed the amount 
hereunder certified as available by the County Auditor. 
 

7. Delays and Damages 
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Except as otherwise provided herein, the Engineer agrees that no other charges 
or claims for damage shall be made by it against the County for any delays or 
hindrances occurring during the progress of the Engineer in providing to the 
County the services specified in this Agreement. 
 

8. Inspection of the Engineer's Books and Records 
 

The Engineer will permit the County, or any duly authorized agent of HCTRA, to 
inspect and examine the pertinent books and records of the Engineer, but only 
for the purpose of verifying the direct salary costs, overtime work, and out-of-
pocket expenses for additional services charged to the Project described in and 
contemplated by Paragraph 3. a., above. 
 

9. Personnel, Equipment, and Material 
 

   a. The Engineer represents that it presently has, or is able to obtain, adequate 
qualified personnel in its employment for performance of the services required 
under this Agreement and that the Engineer shall furnish and maintain, at its 
own expense, adequate and sufficient personnel and equipment, in the 
opinion of HCTRA, to perform the services when and as required and without 
delays. It is understood that HCTRA will approve assignment and release of 
all key engineering personnel and that the Engineer shall submit written 
notification of all key engineering personnel changes monthly for HCTRA's 
approval prior to the implementation of such changes. Services described in 
this Agreement shall be performed under the direction of an engineer licensed 
to practice professional engineering in the State of Texas. 

 
  b. All employees of the Engineer or a subcontractor of the Engineer shall have 

such knowledge and experience as will enable them to perform the duties 
assigned to them. Any employee of the Engineer or a subcontractor of the 
Engineer who, in the opinion of HCTRA, is incompetent or by his conduct 
becomes detrimental to the Project shall, upon request of HCTRA, 
immediately be removed from association with the Project. 

 
  c. Except as otherwise specified, the Engineer shall furnish all equipment, 

transportation, supplies, and materials required for its operations under this 
Agreement. 

 
10. Subletting 

 
The Engineer shall not sublet, assign, or transfer all or any part of the services 
in this Agreement without the prior written approval of HCTRA. Responsibility to 
HCTRA for sublet work shall remain with the Engineer. 

 
11. Conferences 
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At the request of HCTRA, the Engineer shall provide appropriate personnel for 
conferences at its offices, or attend conferences at the various offices of HCTRA, 
or at the site of the Project, and shall permit inspections of its offices by HCTRA, 
or others when requested by HCTRA. 
 

12. Appearance as Witness 
 

If requested by the County, or on its behalf, the Engineer shall prepare such  
engineering exhibits and plats as may be requested for all hearings and trials 
related to the Project and, further, it shall prepare for and appear at conferences 
and shall furnish competent expert engineering witnesses to provide such oral 
testimony and to introduce such demonstrative evidence as may be needed 
throughout all trials and hearings with reference to any litigation relating to the 
Project. Compensation for trial preparation and appearance by the Engineer in 
courts regarding litigation matters will be made in accordance with the provisions 
of Paragraph 3. a. (1), above. 

 
13. Compliance with Laws 
 

The Engineer shall comply with all federal, state, and local laws, statutes, 
ordinances, rules and regulations, and the orders and decrees of any courts or 
administrative bodies or tribunals in any matter affecting the performance of this 
Agreement, including, without limitation, Worker's Compensation laws, minimum 
and maximum salary and wage statutes and regulations, licensing laws and 
regulations. When required, the Engineer shall furnish the County with 
certification of compliance with said laws, statutes, ordinances, rules, regulations, 
orders, and decrees specified above. 

 
The Engineer shall strictly comply with Section 2251.022 Texas Government 
Code, and shall require that its subcontractors fully comply with Section 
2251.023 Texas Government Code. 

 
14.  Insurance 
 

The Engineer shall obtain, keep and maintain any and all insurance that may be 
required by law or that may be required by any agreement the County has with 
any other party concerning the Project. 

 
15.  Indemnification 
 

TO THE EXTENT ALLOWED BY LAW, THE ENGINEER AGREES TO 
INDEMNIFY AND HOLD HARMLESS THE COUNTY, ITS OFFICERS, 
EMPLOYEES, AND AGENTS FROM LIABILITY, LOSSES, EXPENSES, 
DEMANDS, REASONABLE ATTORNEYS' FEES, AND CLAIMS FOR BODILY 
INJURY (INCLUDING DEATH) AND PROPERTY DAMAGE TO THE EXTENT 
CAUSED BY THE NEGLIGENCE, INTENTIONAL TORT, INTELLECTUAL 
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PROPERTY INFRINGEMENT OF THE ENGINEER (INCLUDING THE 
ENGINEER’S AGENTS, EMPLOYEES, VOLUNTEERS, AND 
SUBCONTRACTORS/CONSULTANTS UNDER CONTRACT, OR ANY OTHER 
ENTITY OVER WHICH THE ENGINEER EXERCISES CONTROL) IN THE 
PERFORMANCE OF THE SERVICES DEFINED IN THIS AGREEMENT. THE 
ENGINEER SHALL ALSO SAVE THE COUNTY HARMLESS FROM AND 
AGAINST ANY AND ALL EXPENSES, INCLUDING REASONABLE 
ATTORNEYS' FEES, IN PROPORTION TO THE ENGINEER’S LIABILITY, 
THAT MIGHT BE INCURRED BY THE COUNTY, IN LITIGATION OR 
OTHERWISE RESISTING SUCH CLAIMS OR LIABILITIES. 

 
  16.     Delivery of Notices, Etc. 
 

a. All routine written notices, invoices, change orders, etc. are to be delivered to 
the Deputy Director, Engineering/Construction at the Harris County Toll Road 
Authority, 7701 Wilshire Place Drive, Houston, Texas 77040, or at such other 
place or places as the County may designate by written notice delivered to 
the Engineer. 

       
    All formal notices and demands under this Agreement shall be delivered to 

the Harris County Toll Road Authority, 7701 Wilshire Place Drive, Houston, 
Texas 77040, Attention: Executive Director. 

     
   b. All written notices, demands, and other papers or documents to be delivered 

to the Engineer under this Agreement shall be delivered to Siegfried 
Engineering & Construction, LLC, 20333 State Highway 249, Suite 200, 
Attention: Robert H. Siegfried, P.E., or at such other place or places as the 
Engineer may designate by written notice delivered to the County. 

 
  17.  Reports of Accidents, Etc. 
 

 Within 24 hours after the occurrence of any accident or other event which results 
in, or might result in, injury to the person or property of any third person (other 
than an employee of the Engineer), whether or not it results from or involves any 
action or failure to act by the Engineer or any employee or agent of the Engineer 
and which arises in any manner from the performance of this Agreement, the 
Engineer shall send a written report of such accident or other event to the 
County, setting forth a full and concise statement of the facts pertaining thereto. 
The Engineer shall also immediately send the County a copy of any summons, 
subpoena, notice, or other documents served upon the Engineer, its agents, 
employees, or representatives, or received by it or them, in connection with any 
matter before any court arising in any manner from the Engineer's performance 
of work under this Agreement. 

 
18.  The County's Acts 
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Anything to be done under this Agreement by the County may be done by such 
persons, corporations, or firms as the County may designate. 

 
19. Limitations 
 

Notwithstanding anything herein to the contrary, all covenants and obligations of 
the County under this Agreement shall be deemed to be valid covenants and 
obligations only to the extent authorized by the Act creating the County and 
permitted by the laws and the Constitution of the State of Texas.   

 
20.  Captions Not a Part Hereof  
 

The captions or subtitles of the several sections and divisions of this Agreement 
constitute no part of the content hereof, but are only labels to assist in locating 
and reading the provisions hereof. 

 
 21.  Controlling Law, Venue 
 

This Agreement shall be governed and construed in accordance with the laws of 
the State of Texas. This Agreement shall be performed entirely in Harris County, 
Texas and the parties hereto acknowledge that venue is proper in Harris County, 
Texas, for all disputes arising hereunder and waive the right to sue or be sued 
elsewhere.  

 
22.  Successors and Assigns 
 

The County and the Engineer bind themselves and their successors, executors, 
administrators and assigns to the other party of this Agreement and to the 
successors, executors, administrators and assigns of the other party, in respect 
to all covenants of this Agreement. 

 
23. Independent Contractor 
 

Notwithstanding any provision of this Agreement, the Engineer shall at all times 
act as an independent contractor, and not as an employee of the County, and the 
Engineer shall be responsible for the means and methods employed in 
performing services hereunder. 

 
24. Certificate of Interested Parties (Form 1295) 

 
Texas law requires all parties who enter into any contract with the County that 
must be approved by Commissioners Court to disclose all Interested Parties. 
Texas Ethics Commission Form 1295 must be completed in its entirety. If 
changes to this Form are necessary during this Agreement, the Engineer will 
notify and send the County an updated and complete version. 
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25. Additional Statutory Requirements 
 

Company represents and certifies that, at the time of execution of this 
Agreement, Company (including any wholly owned subsidiary, majority-owned 
subsidiary, parent company or affiliate of the same) is not listed by the Texas 
Comptroller of Public Accounts pursuant to Chapters 2252 or 2270 of the Texas 
Government Code, nor will Company engage in scrutinized business operations 
or other business practices that would cause it to be listed during the term of this 
Agreement. 

 
26. Historically Underutilized Business Requirements 
 

In accordance with Section 284.007 of the Texas Transportation Code, the 
County shall make a good faith effort to meet or exceed goals provided under 
Section 284.007(b) for awarding contracts and subcontracts associated with a 
project it operates, maintains, or constructs to historically underutilized 
businesses. For purposes of this section, the term “historically underutilized 
business” has the meaning given to such term in subsection (d) of Section 
284.007, Transportation Code. The Engineer agrees to reasonably assist the 
County in its efforts to meet or exceed the goals provided under Section 
284.007(b) for awarding contracts or subcontracts to historically underutilized 
businesses. 

 
 
 
 

 



11 

 
 
APPROVED AS TO FORM: 
 
 
CHRISTIAN D. MENEFEE   HARRIS COUNTY 
County Attorney 

  
By: ____________________________    By: ___________________________ 
      MARCY LINEBARGER         LINA HIDALGO 
      Assistant County Attorney         County Judge 
 
          Date: _______________________ 
 
 
 
 
SIEGFRIED ENGINEERING & CONSTRUCTION, LLC 
 
 
By: _______________________   
Name: ____________________    
Title: ______________________   
Date: _____________________   
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Robert H. Siegfried
   President / CEO
  8/30/2021



12 

APPENDIX A 
 

SCOPE OF SERVICES 
 

Siegfried Engineering & Construction, LLC  
 
 

Joint Seal Routine Maintenance Segmentation and Phasing Packages 
 
Siegfried Engineering & Construction, LLC (SEC) will provide the following services 
regarding HCTRA’s Routine Joint Seal Maintenance contracts: 
 
1. SEC will complete a detailed review of the HCTRA system assessment reports 

provided by HCTRA.  
2. SEC will establish a final list specifically addressing joint sealing locations falling 

within the scope of the Routine Bridge and Pavement Joint Maintenance Contract. 
This will include: Sam Houston Tollway, Westpark Tollway, Tomball Tollway, Hardy 
Toll Road, Fort Bend Toll Road, Katy Managed Lanes, others as determined.  

3. SEC will further define and group the joint sealing based on phasing and steps, 
which will provide for safe and efficient construction/ placement of the joint sealing 
within estimated joint sealing times and lane closure time restrictions provided by 
HCTRA. The joint sealing grouping will be further defined by the specific lane closure 
TCP standard required for each specific location. 

4. SEC will perform various field site visits system wide, as needed to address specific 
unique issues. 

5. SEC may provide additional TCP sheets to address specific issues not addressed on 
any available current TCP Standards. 

6. SEC will meet with HCTRA PM and respective staff, as needed, to review progress 
and discuss any specific issues. 

7. SEC will provide a detailed narrative outlining the system wide Sequence of 
Construction with applicable standard sheet, lane closure time limitations and unique 
TCP sheets, for HCTRA review and comments. Engineer will review and address or 
provide response comments and for each HCTRA comment. 

8. SEC will present a final package to HCTRA containing: 
 Final Narrative including Sequence of Construction including lane closure 

restrictions. 
 All required Standard Sheets. 
 All required additional TCP layouts. 
 All redline comments and responses. 

9. SEC will provide project management, meetings, supervision, and invoicing for all 
project and field activities. 
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Schedule 
Project submittal will be provided two months from written Notice to Proceed following 
review and comments. 
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APPENDIX B 
 

Maximum Raw Salary Rates 
Siegfried Engineering & Construction, LLC 

JOB CLASSIFICATION 
Maximum Raw 

Salary Rate 
Project Manager $ 95.00 
Senior Engineer $ 90.00 
Project Engineer $ 85.00 
Engineer-In-Training $ 40.00 
Senior GIS Tech $ 70.00 
Senior Engineering Tech $ 55.00 
Engineer Tech $ 45.00 
Junior Engineer Tech $ 40.00 
Admin / Clerical $ 31.00 

Note: Maximum Raw Salary Rates shown above are effective for the first year 
of the approved contract and are subject to an annual escalation rate of 
4% effective on the contract anniversary date. 

 

Maximum Reimbursable Expense 

Mileage Per mile IRS Approved Rate
Delivery Each At cost
Reproduction Each At cost
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ORDER OF COMMISSIONERS COURT 
Authorizing an Agreement with Siegfried Engineering & Construction, LLC 

 
 
 The Commissioners Court of Harris County, Texas, met in regular session at its 
regular term at the Harris County Administration Building in the City of Houston, Texas, 
on _____________, with all members present except __________________________. 
 
 A quorum was present. Among other business, the following was transacted: 
 

ORDER AUTHORIZING AN AGREEMENT WITH 
SIEGFRIED ENGINEERING & CONSTRUCTION, LLC TO PROVIDE JOINT SEAL 

ROUTINE MAINTENANCE SEGMENTATION AND PHASING PACKAGES ON TOLL 
ROAD SYSTEM 

 
 Commissioner __________________________ introduced an order and moved 
that Commissioners Court adopt the order. Commissioner ______________________ 
seconded the motion for adoption of the order. The motion, carrying with it the adoption 
of the order, prevailed by the following vote: 
 

     Yes No Abstain 
Judge Lina Hidalgo   � � � 
Comm. Rodney Ellis  � � � 
Comm. Adrian Garcia  � � � 
Comm. Tom S. Ramsey, P.E. � � � 
Comm. R. Jack Cagle  � � � 

 
 The County Judge thereupon announced that the motion had duly and lawfully 
carried and that the order had been duly and lawfully adopted. The order adopted 
follows: 
 
 IT IS ORDERED that: 
  
 1. The Harris County Judge is authorized to execute on behalf of Harris 

County an agreement in an amount not to exceed $95,000.00 with Siegfried 
Engineering & Construction, LLC to provide joint seal routine maintenance 
segmentation and phasing packages on the Toll Road System. The Agreement is 
incorporated by reference and made a part of this order for all intents and 
purposes as though set out in full word for word. 

 
 2. All Harris County officials and employees are authorized to do any and all 

things necessary or convenient to accomplish the purposes of this order. 
 


