



Legislation Details (With Text)

File #: 22-4578 **Version:** 1 **Name:**
Type: Contract - Award **Status:** Agenda Ready
File created: 7/22/2022 **In control:** Commissioners Court
On agenda: 8/2/2022 **Final action:** 8/2/2022
Title: Request for approval of an award on the basis of low bid to Texas Dewatering LLC in the amount of \$1,218,619 for Weir and Erosion Repairs along P130-02-00 (Williams Gully) for the Flood Control District, and for the County Clerk to execute any applicable bonds to be received (220192), MWDBE Current Participation: 26.82%.

Sponsors:

Indexes:

Code sections:

Attachments:

Date	Ver.	Action By	Action	Result
8/2/2022	1	Commissioners Court		

Department: Purchasing

Department Head/Elected Official: DeWight Dopslauf

Regular or Supplemental RCA: Regular RCA

Type of Request: Contract - Award

Project ID (if applicable): 220192

Vendor/Entity Legal Name (if applicable): Texas Dewatering LLC

MWDBE Contracted Goal (if applicable): 26.82%

MWDBE Current Participation (if applicable): N/A

Justification for 0% MWDBE Participation Goal: N/A - Goal is not 0% and is listed above

Request Summary (Agenda Caption):

Request for approval of an award on the basis of low bid to Texas Dewatering LLC in the amount of \$1,218,619 for Weir and Erosion Repairs along P130-02-00 (Williams Gully) for the Flood Control District, and for the County Clerk to execute any applicable bonds to be received (220192), MWDBE Current Participation: 26.82%.

Background and Discussion:): This project is located in northeast Harris County, north of Beltway 8, along P130-02-00. This is a partnership project with Harris County Municipal Utility District No. 290 to repair the channel adjacent to two weir structures. The partnership project has a cost share split of 50/50.

Expected Impact: Maintenance of the channel will protect the integrity of the weirs and reduce risk of failure, which could result in an increase of flood damages.

Alternative Options: No action will leave the weir structures vulnerable to complete failure and increase the cost of any potential repair project.

Alignment with Goal(s):

- Justice and Safety
- Economic Opportunity
- Housing
- Public Health
- Transportation
- Flooding
- Environment
- Governance and Customer Service

Prior Court Action (if any):

Date	Agenda Item #	Action Taken

Location:

Address (if applicable): P130-02-00 near P130-00-00
 Precinct(s): Precinct 3

Fiscal and Personnel Summary			
Service Name			
	SFY 22	FY 23	Next 3 FYs
Incremental Expenditures (do NOT write values in thousands or millions)			
Labor Expenditures	\$	\$	\$
Non-Labor Expenditures	\$0.3 m	\$0.9 m	\$0.3 m
Total Incremental Expenditures	\$0.3 m	\$0.9 m	\$0.3 m
Funding Sources (do NOT write values in thousands or millions)			
Existing Budget			
Bonds	\$0.15 m	\$0.45 m	\$0.15 m
Other	\$0.15 m	\$0.45 m	\$0.15 m
Choose an item.	\$	\$	\$
Total Current Budget	\$0.3 m	\$0.9 m	\$0.3 m
Additional Budget Requested			
Choose an item.	\$	\$	\$
Choose an item.	\$	\$	\$
Choose an item.	\$	\$	\$
Total Additional Budget Requested	\$	\$	\$
Total Funding Sources	\$0.3 m	\$0.9 m	\$

Personnel (Fill out section only if requesting new PCNs)			
Current Position Count for Service	-	-	-
Additional Positions Requested	-	-	-
Total Personnel	-	-	-

Anticipated Implementation Date: August 2022

Emergency/Disaster Recovery Note: Not an emergency, disaster, or COVID-19 related item

Contact(s) name, title, department: Christina (Tina) Petersen, PhD, P.E., Executive Director, Flood Control,
Joycie Adeyemi, Sr. Buyer, Purchasing

Attachments (if applicable): Letter