



Legislation Text

File #: 23-2892, **Version:** 1

Department: County Engineer

Department Head/Elected Official: Milton Rahman, PhD, P.E., PMP, CFM, County Engineer

Regular or Supplemental RCA: Regular RCA

Type of Request: Contract - Award

Project ID (if applicable): 23102MF2T601

Vendor/Entity Legal Name (if applicable): Concept Engineers, Inc.

MWDBE Contracted Goal (if applicable): 59.39%

MWDBE Current Participation (if applicable): N/A

Justification for 0% MWDBE Participation Goal: N/A - Goal is not 0% and is listed above

Request Summary (Agenda Caption):

Request for approval to execute an agreement with Concept Engineers, Inc. in the amount of \$326,956.81 for Professional Engineering Services to provide improvements to sidewalks along Woodforest Boulevard from the east bank of Greens Bayou to Freeport Street, UPIN 23102MF2T601, Precinct 2, MWDBE Contracted Goal 59.39%.

Background and Discussion:

Provide improvements to the pedestrian realm along Woodforest Boulevard from Freeport Street to Greens Bayou, including approximately 11,660 LF of 4' to 6' wide sidewalks.

Expected Impact:

Shared use path, community connectivity

Alternative Options:

Provide other pedestrian route options that would require additional community engagement

Alignment with Goal(s):

- ☐ Justice and Safety
- ☐ Economic Opportunity
- ☐ Housing
- ☐ Public Health
- ☒ X Transportation
- ☐ Flooding
- ☐ Environment

_ Governance and Customer Service

Prior Court Action (if any):

Date	Agenda Item #	Action Taken
9/13/2022	22-5478	Approval to negotiate with Concept Engineers, Inc. for Professional Engineering Services in connection with Sidewalks on Woodforest Boulevard from Freeport Street to Greens Bayou, UPIN 23102MF2T601, Precinct 2.

Location: Woodforest Road

Address (if applicable): Woodforest Boulevard from Freeport Street to Greens Bayou

Precinct(s): Precinct 2

Fiscal and Personnel Summary			
Service Name	Professional Services		
	FY 23	FY 24	Next 3 FYs
Incremental Expenditures (do NOT write values in thousands or millions)			
Labor Expenditures	\$	\$	\$
Non-Labor Expenditures	\$326,956.81	\$	\$
Total Incremental Expenditures	\$326,956.81	\$	\$
Funding Sources (do NOT write values in thousands or millions)			
Existing Budget			
Other	\$326,956.81	\$	\$
Choose an item.	\$	\$	\$
Choose an item.	\$	\$	\$
Total Current Budget	\$326,956.81	\$	\$
Additional Budget Requested			
Choose an item.	\$	\$	\$
Choose an item.	\$	\$	\$
Choose an item.	\$	\$	\$
Total Additional Budget Requested	\$	\$	\$
Total Funding Sources	\$326,956.81	\$	\$
Personnel (Fill out section only if requesting new PCNs)			
Current Position Count for Service	-	-	-
Additional Positions Requested	-	-	-
Total Personnel	-	-	-

Anticipated Court Date: May 16, 2023

Anticipated Implementation Date (if different from Court date): N/A

Emergency/Disaster Recovery Note: Not an emergency, disaster, or COVID-19 related item

Contact(s) name, title, department: Luis Berrios, P.E., Senior Project Manager, HCED

Attachments (if applicable): Engineering Services Agreement.